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ADVERTISEMENT FOR BIDS
INDIAN HILLS PARK ELECTRICAL AND LIGHTING SYSTEM IMPROVEMENTS
CITY OF GALLUP
Formal Bid No. 2006

Notice is hereby given that the City of Gallup, New Mexico will receive sealed bids for
construction of CITY OF GALLUP INDIAN HILLS PARK ELECTRICAL AND LIGHTING SYSTEM
IMPROVEMENTS until the hour of 2:00 p.m., local time, February 27, 2020 at the office of the
Procurement Director at City Hall, 110 West Aztec Avenue, Gallup, New Mexico. Bids will be opened,
read and tabulated at that time. No bids will be received or considered if received after the time stated
above.

Project includes demolition of existing sports light fixtures, cable and conduit, and associated
transformers. Also included in this project:
Mobilization/Demobilization/Project Administration
New 50 kKVA Transformer
New lighting electrical panel
New lighting contactor

New cable and conduit for sports and parking area lighting
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New sports and parking area light fixtures

Plans, Specifications and Bidding Documents may be examined at the office of the Purchasing Director
110 West Aztec, Gallup, NM 87301, (505) 863-1334 or may be viewed and/or downloaded at
www.gallupnm.gov/bids at no charge.

Hard copy plans, specifications and bidding documents may also be obtained from the office of the
Purchasing Director. upon deposit of $50.00, all of which will be refunded upon return of the documents
within ten (10) days after bid opening. If shipping is required, shipping charges will also be applied.
Additional information regarding this bid may also be viewed at www.GallupNM.gov/bids.

This is a re-advertisement of previous solicitation identified as Formal Bid 1923 that was postponed and
now marked as Formal Bid No. 2006.

Dated this 12™" February 2020

/sl Jackie McKinney, Mayor

Publication Date: Gallup SurFriday, February 14, 2020


http://www.gallupnm.gov/bids
http://www.gallupnm.gov/bids

ACKNOWLEDGMENT OF RECEIPT OF PROPOSAL
Formal Bid 2006

In acknowledgment of receipt of this request for Proposal the undersigned agrees that they have received
a complete copy of this proposal.

The acknowledgment of receipt should be signed and returned to the Purchasing Office no later than 5:00
P.M. local time on February 21, 2020. Only potential offerors who elect to return this form completed
with the indicated intention of submitting a proposal will receive copies of all offeror written
questions and the City’s written responses to those questions as well as bid amendments, if any are
issued.

FIRM:

REPRESENTED BY:

TITLE:

PHONE NO.: FAX NO.:

ADDRESS:

CITY: STATE: ZIP CODE:

SIGNATURE:

DATE:

EMAIL:

The above name and address will be used for all correspondence related to the Request for Proposal.

FIRM DOES DOES NOT (Circle one) intend to respond to this Request for Proposal.

Return this form to: City of Gallup
Purchasing Department
Frances Rodriguez
P.O. Box 1270
Gallup, New Mexico 87305
(505) 863-1235
(505) 722-5133 Fax

Please return this form by February 21, 2020

Emailed or Faxed Copies of THIS FORM will be accepted.
Emailed or Faxed copies of bid proposal WILL NOT be accepted



GENERAL CONDITIONS
FORMAL BID NO. 2006

SEALED BIDS: ALL BIDS MUST BE SUBMITTED IN A SEALED ENVELOPE AND SHALL NOT BE OPENED AND
CONSIDERED IF THEY ARE NOT RECEIVED BY THE PURCHASING DEPARTMENT PRIOR TO THE TIME
SPECIFIED FOR THE BID OPENING. ALL SEALED BIDS MUST BE SUBMITTED ON THE BID DOCUMENT
ORIGINALS OF FORMS, OR REASONABLE FACSIMILE, FURNISHED BY THE CITY OF GALLUP. ALL
PROPOSALS MUST BE SIGNED BY A RESPONSIBLE AND AUTHORIZED PERSON FOR THE BIDDING FIRM.
EACH BIDDER MUST ALSO FILL-IN AREAS FOR DELIVERY DATE, PAYMENT TERMS, AND F.O.B. POINT IF
REQUESTED; FAILURE TO DO SO MAY RESULT IN DISQUALIFICATION OF THEIR RESPECTIVE BID. NOTE
THAT FAX OR ELECTRONICALLY TRANSMITTED BIDS ARE NOT ACCEPTED ON THE CITY OF GALLUP
FORMAL BIDS. BIDS SUBMITTED AFTER THE BID OPENING DATE AND TIME WILL NOT BE CONSIDERED
AND WILL BE RETURNED UNOPENED. BIDS WILL BE OPENED IN THE PURCHASING DEPARTMENT
CONFERENCE ROOM.

BIDS WILL BE ACCEPTED UNTIL 2:00 P.M. LOCAL TIME ON FEBRUARY 27, 2020 AT THE CITY OF GALLUP
PURCHASING OFFICE; 110 WEST AZTEC (87301); P.O. BOX 1270; GALLUP, NEW MEXICO 87305.

MAILING: BIDDER TO UTILIZE THE CITY'S SELF-ADDRESSED LABEL ON THEIR RETURN MAILING
ENVELOPE OR PACKAGE IF ONE IS FURNISHED. IF SENT BY MAIL OR OVERNIGHT METHOD (FED-EXPRESS,
UPS NEXT DAY AIR ETC.), OR HAND DELIVERED PLEASE Note Bid Number on EXTERIOR OF ENVELOPE.
FAILURE TO DO SO WILL NOT CONSTITUTE A LIABILITY ON THE CITY IF THE BID IS MISPLACED OR LOST.

COPIES OF BID DOCUMENT AND PLANS (IF APPLICABLE): COPIES BID DOCUMENTS MAY BE OBTAINED
FROM: CITY OF GALLUP PURCHASING OFFICE; 110 WEST AZTEC, GALLUP NM 87301 OR AT
WWW.GALLUPNM.GOV/BIDS.

PUBLIC WORKS: THIS SOLICITATION IS FOR A PUBLIC WORKS PROJECT AND SUBJECT TO THE PUBLIC
WORKS STATUTES OF THE STATE OF NEW MEXICO (13-4-1 to 13-4-43 NMSA 1978); CONSTRUCTION
INDUSTRIES LICENSING ACT (60-13-1 et seq. NMSA 1978); CID RULES AND REGULATIONS; APPLICABLE
FEDERAL, STATE AND LOCAL STATUTES AND LAWS; AND THE CITY OF GALLUP ORDINANCES.

SPECIFICATIONS: SPECIFICATIONS, AS INCLUDED IN THIS BID AND THE PLANS, ARE INTENDED TO
INDICATE THE REQUIREMENTS OF THE CITY OF GALLUP AND GIVE AN ACCURATE DESCRIPTION OF
MINIMUM STANDARDS ACCEPTABLE. ALL ITEMS EQUAL OR EQUIVALENT TO THESE REQUIREMENTS AND
STANDARDS WILL BE CONSIDERED, EXCEPT WHERE OTHERWISE NOTED. ALL MATERIALS USED AND
INCORPORATED INTO THIS PROJECT SHALL BE NEW UNLESS OTHERWISE AGREED UPON.

BRAND NAMES: UNLESS OTHERWISE INDICATED IN THE PLANS AND SPECIFICATIONS, WHERE A PRODUCT
OR BRAND NAME IS INDICATED IN THE PLANS AND/OR SPECIFICATIONS, IT SHALL MEAN “MINIMUM
ACCEPTABLE LEVEL OR MINIMUM QUALITY REQUIRED”. IF THE BIDDER IS OFFERING, AND THE PLANS
AND SPECIFICATIONS ALLOW, AN ITEM OTHER THAN THE ONE SPECIFIED THEN THE MANUFACTURER'S
NAME AND MODEL NUMBER OF THAT ITEM SHALL BE FURNISHED TO THE CITY AND SUFFICIENT
SPECIFICATION AND DESCRIPTIVE DATA PROVIDED TO PERMIT A THOROUGH EVALUATION. FAILURE TO
PROVIDE APPROPRIATE INFORMATION WHEN REQUESTED MAY RESULT IN DISQUALIFICATION OF THE
OFFER.

SUBMITTALS: EACH BIDDER WILL FURNISH, WHEN REQUESTED, PRINTED LITERATURE AND
MANUFACTURERS SPECIFICATION SHEETS THAT FULLY DESCRIBE THE MATERIAL THEY PROPOSE TO
FURNISH THE CITY. THE ACCEPTANCE OR REJECTION OF EQUALS OR EQUIVALENTS SHALL BE
DETERMINED SOLELY BY THE CITY OF GALLUP OR THEIR REPRESENTATIVE.



COMPETENCY OF BIDDER: BIDS WILL BE CONSIDERED ONLY FROM FIRMS WHO CAN PROVIDE EVIDENCE
THAT THEY HAVE ESTABLISHED A SATISFACTORY RECORD OF PERFORMANCE AND INTEGRITY TO
INSURE THEY CAN EXECUTE THE REQUIREMENTS AS STATED HEREIN. THE CITY MAY MAKE SUCH
INVESTIGATION IT DEEMS NECESSARY TO DETERMINE THE ABILITY OF THE BIDDER TO PERFORM THE
WORK. ANY DETERMINATION AS TO COMPETENCY SHALL BE MADE BY APPROPRIATE CITY STAFF.

ANY PROPOSAL WHICH IS INCOMPLETE, IRREGULAR, OR ACCOMPANIED BY AN INSUFFICIENT OR BOND
MAY BE REJECTED. THE CITY OF GALLUP ALSO RESERVES THE RIGHT TO REJECT THE PROPOSAL OF A
BIDDER WHO HAS PREVIOUSLY FAILED TO PERFORM PROPERLY, INCLUDING INFERIOR MATERIALS,
WORKMANSHIP, OR ATTEMPTS TO USE SUBSTANDARD EQUIPMENT, EXCESSIVE INSPECTION CAUSED TO
THE PROJECT TO INSURE GOOD WORKMANSHIP, OR POOR CONSTRUCTION METHODS, OR FAILURE TO
COMPLETE ON TIME A CONTRACT OF SIMILAR NATURE, OR THE PROPOSAL OF A BIDDER WHO IS NOT IN A
POSITION TO PERFORM THE WORK GOVERNED BY THE CONTRACT.

WARRANTY: ALL LABOR AND WORK DONE BY THE CONTRACTOR SHALL BE WARRANTED FOR A PERIOD
OF ONE YEAR FROM DATE OF FINAL ACCEPTANCE

BUSINESS LICENSE: BIDDER'S ARE ADVISED THAT THEY MUST HAVE OR OBTAIN A CURRENT CITY OF
GALLUP BUSINESS LICENSE FOR THE TYPE OF MATERIAL OR SERVICES REQUIRED UNDER THIS CONTRACT
BEFORE WORK COMMENCES OR A PURCHASE ORDER ISSUED.

F.O.B. POINT: ALL MATERIAL AND WORK SHALL BE QUOTED F.O.B. GALLUP, FREIGHT PREPAID.

PAYMENT OR ACCEPTANCE NOT CONCLUSIVE: VENDOR WILL SUPPLY THE CITY WITH INVOICE FOR
PAYMENT. NO PAYMENT MADE UNDER THIS CONTRACT SHALL BE CONCLUSIVE EVIDENCE OF THE
PERFORMANCE OF THIS CONTRACT, EITHER WHOLLY OR IN PART, AND THAT NO PAYMENT MADE FOR
THE DELIVERY OF THE ITEMS IN WHOLE OR IN PART SHALL BE CONSTRUED AS AN ACCEPTANCE OF
DEFECTIVE WORK OR IMPROPER MATERIALS, NOR RELIEVE THE BIDDER FROM CORRECTIONS OF THE
DEFECTS. THE FINAL ACCEPTANCE SHALL NOT BE BINDING UPON THE CITY, NOR CONCLUSIVE, SHOULD
IT SUBSEQUENTLY DEVELOP THE BIDDER HAS FURNISHED INFERIOR ITEMS OR HAD DEPARTED FROM THE
SPECIFICATIONS AND/OR THE TERMS OF THE CONTRACT. SHOULD SUCH CONDITIONS BECOME EVIDENT,
THE CITY SHALL HAVE THE RIGHT, NOTWITHSTANDING FINAL ACCEPTANCE AND PAYMENT, TO CAUSE
THE ITEM(S) TO BE PROPERLY FURNISHED IN ACCORDANCE WITH THE SPECIFICATIONS (AND DRAWINGS,
IF ANY) AT THE COST AND EXPENSE OF THE BIDDER.

PRICE TERMS: BIDDER AGREES THAT THE PRICES BID SHALL REMAIN IN EFFECT FOR 45 DAYS FROM THE
DATE OF THE BID OPENING AND SUBJECT TO ACCEPTANCE BY THE CITY OF GALLUP WITHIN THAT
PERIOD. TIME FOR ACCEPTANCE MAY BE EXTENDED WITH THE MUTUAL CONCURRENCE OF THE
CONTRACTOR.

VISIT SITE OF WORK: ALL BIDDERS ARE ENCOURAGED TO VISIT THE SITE OF THE WORK AND TO
FAMILIARIZE THEMSELVES WITH THE DIFFICULTIES INVOLVED. FAILURE TO VISIT SITE IS ENTIRELY AT
THE RISK OF THE CONTRACTOR AND WILL NOT BE RECOGNIZED AS A BASIS OR CLAIM FOR EXTRA
COMPENSATION.

COMMENCEMENT AND COMPLETION: THE CONTRACTOR SHALL FULLY COMPLETE THE PROJECT
WITHIN __90 DAYS AFTER NOTICE TO PROCEED.

INSPECTION: THE OWNER, ARCHITECT OR ANY DULY AUTHORIZED INSPECTORS SHALL AT ALL TIMES
HAVE THE RIGHT TO INSPECT AND APPROVE THE WORK AND MATERIALS.



CODE COMPLIANCE: COMPLETE INSTALLATION MUST MEET FEDERAL, STATE, AND LOCAL LAWS, CODES
AND REGULATIONS.

PERMITS AND LICENSES: CONTRACTOR SHALL BE LICENSED IN NEW MEXICO FOR THE WORK REQUIRED.
BIDDERS ARE NOTIFIED THAT A CITY OF GALLUP BUSINESS LICENSE IS REQUIRED. ALL OTHER PERMITS
OR LICENSES REQUIRED SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

GOVERNING LAW: THIS AGREEMENT SHALL BE CONSTRUED IN ACCORDANCE WITH THE LAWS OF THE
STATE OF NEW MEXICO AS THEY PERTAIN TO AGREEMENTS EXECUTED AND FULLY TO BE PERFORMED
WITH NEW MEXICO, OR FEDERAL LAW WHERE APPLICABLE, BUT IN EITHER CASE EXCLUDING THAT BODY
OF LAW RELATING TO CHOICE OF LAW.

INSURANCE: BIDDER SHALL PROVIDE A CERTIFICATE OF INSURANCE IN COMPLIANCE WITH THE TERMS
OF THIS BID AND THE STATE OF NEW MEXICO CONSTRUCTION INDUSTRIES DIVISION RULES AND
REGULATIONS, INCLUDING WORKMEN’S COMPENSATION IF REQUIRED BY LAW. CERTIFICATE SHALL BE
FURNISHED UPON REQUEST OF THE CITY OF GALLUP.

SUBCONTRACTORS: THE LISTING THRESHOLD FOR SUBCONTRACTORS FOR THIS PROJECT IS $5,000 AND
SHALL BE SUBMITTED IN COMPLIANCE WITH 13-4-32 THRU 13-4-43 NMSA 1978. THERE SHALL BE ONLY ONE
SUBCONTRACTOR LISTED FOR EACH CLASSIFICATION. |E SUBCONTRACTORS CHANGE ACCORDING TO
BID OPTIONS/ADDITIVE ALTERNATES ACCEPTED THEN LIST THE SUBCONTRACTORS AND THE BID
LOTS WHERE THEY ARE TO BE USED.

THE OWNER RESERVES THE RIGHT TO DISQUALIFY SUBCONTRACTORS AND SUPPLIERS IN ACCORDANCE
WITH THE CONDITIONS OF THE BID AND CONTRACT. THE CONTRACTOR AGREES THAT HE IS FULLY
RESPONSIBLE TO THE OWNER FOR THE ACTS AND OMISSIONS OF HIS SUBCONTRACTORS AND OR
PERSONS EITHER DIRECTLY OR INDIRECTLY EMPLOYED BY THEM, AS HE IS FOR THE ACTS AND
OMISSIONS OF PERSONS DIRECTLY EMPLOYED BY HIM. NOTHING CONTAINED IN THE CONTRACT
DOCUMENTS SHALL CREATE ANY CONTRACTUAL RELATION BETWEEN ANY SUBCONTRACTOR AND THE
OWNER.

THE BIDDER MAY BE REQUIRED TO ESTABLISH THE RELIABILITY AND RESPONSIBILITY OF THE PROPOSED
SUBCONTRACTORS OR OF ANY MANUFACTURER TO FURNISH AND PERFORM THE WORK IN ACCORDANCE
WITH THE CONTRACT DOCUMENTS AND COMPLETION SCHEDULE, AND MAY ALSO BE REQUIRED TO
REQUIRE PERFORMANCE AND PAYMENT BONDS OF SOME OR ALL SUBCONTRACTORS IN CONFORMANCE
WITH SEC. 13-4-37 NMSA 1978.

WAGES: WAGES WILL BE PAID IN ACCORDANCE WITH THE STATE OF NEW MEXICO PUBLIC WORKS
STATUTES REGARDING WAGE RATES. A WAGE RATE SCHEDULE IS ENCLOSED WITH THIS BID.
CONTRACTOR AND ALL TIERS OF SUBCONTRACTORS WILL SUBMIT CERTIFIED WEEKLY PAYROLLS TO
THE CITY OF GALLUP (BI-WEEKLY), AND THE PUBLIC WORKS DIRECTOR IF REQUESTED.

DEPARTMENT OF LABOR REGISTRATION: BIDDERS ARE ADVISED THAT ALL TIERS OF CONTRACTORS
(INCLUDING SUBCONTRACTORS) BIDDING MORE THAN $60,000 ON A PUBLIC WORKS CONTRACT MUST BE
REGISTERED WITH THE LABOR & INDUSTRIAL DIVISION OF THE STATE OF NEW MEXICO PRIOR TO
SUBMITTING A BID IN COMPLIANCE WITH 13-4-13.1 NMSA 1978. A LABOR ENFORCEMENTFUND FORM IS
AVAILABLE AT HTTP://WWW.DWS.STATE.NM.US/NEW/LABOR_RELATIONS/PUBLICWORKS.HTML

NON-DISCRIMINATION: THE CITY OF GALLUP DOES NOT DISCRIMINATE ON THE BASIS OF RACE, COLOR,
NATIONAL ORIGIN, SEX, RELIGION, AGE OR DISABILITY IN THE EMPLOYMENT OR THE PROVISION OF
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SERVICES. CONTRACTORS SHALL BE IN COMPLIANCE WITH ALL FEDERAL, STATE AND LOCAL LAWS AND
ORDINANCES REGARDING EMPLOYMENT PRACTICES AND A.D.A. REQUIREMENTS.

BID SECURITY: SHALL BE SUBMITTED WITH THE BID AND MADE PAYABLE TO THE OWNER IN THE
AMOUNT OF FIVE PERCENT (5%) OF THE BID SUM. SECURITY SHALL BE BY CERTIFIED OR CASHIERS
CHECK, OR A BID BOND PREPARED ON A FORM ACCEPTABLE TO THE OWNER (PERSONAL OR CORPORATE
CHECKS ARE NOT ACCEPTABLE), ISSUED BY A SURETY LICENSED TO DO BUSINESS IN THE STATE WHERE
THE PROJECT IS LOCATED. PERSONAL OR CORPORATE CHECKS ARE NOT ACCEPTABLE. THE OWNER WILL
RETAIN THESE SECURITIES UNTIL A CONTRACT HAS BEEN ENTERED INTO. SHOULD THE LOW BIDDER
REFUSE TO ENTER INTO A CONTRACT, THE OWNER WILL RETAIN HIS SECURITY AS LIQUIDATED
DAMAGES, NOT AS APENALTY. IF THE LOWEST BIDDER FAILS TO ENTER INTO A CONTRACT, THEN THE
NEXT LOWEST BIDDER WILL BE CONSIDERED AS THE LOWEST BIDDER.

TAXES: THE PROPOSAL TOTAL SHALL EXCLUDE ALL APPLICABLE TAXES. THE CITY WILL PAY ANY TAXES
DUE ON THE CONTRACT BASED UPON BILLING SUBMITTED BY THE CONTRACTOR, AT THE APPLICABLE
TAX RATE. TAXES SHALL BE SHOWN AS A SEPARATE AMOUNT ON ANY BILLING OR REQUEST FOR
PAYMENT.

PERFORMANCE AND PAYMENT BOND: THE SUCCESSFUL BIDDER SHALL EXECUTE A PERFORMANCE
BOND AND PAYMENT BOND, EACH IN THE SUM OF 100% OF THE TOTAL BID PRICE WITH A CORPORATE
SURETY AUTHORIZED TO DO BUSINESS IN THE STATE OF NEW MEXICO AND SAID SURETY TO BE
APPROVED IN FEDERAL CIRCULAR 570 AS PUBLISHED BY THE U.S. TREASURY DEPARTMENT WITHIN
EIFTEEN (15) DAYS OF RECEIPT OF NOTICE OF AWARD.

FORMS COMPLETION: ALL FORMS SUBMITTED MUST BE TYPEWRITTEN OR WRITTEN IN INK. ANY
ALTERATIONS TO THE BID AMOUNTS BY ERASURES OR BY INTERLINEATIONS SHALL BE INITIALED BY
THE SIGNER OF THE BID FORM.

UNIT PRICES: TYPOGRAPHICAL ERRORS, ERRORS IN EXTENDING UNIT PRICES, ARITHMETIC ERRORS OR
ERRORS CLEARLY EVIDENT ON THE FACE OF THE BID DOCUMENT MAY BE CORRECTED IN ACCORDANCE
WITH THE PROCUREMENT ORDINANCE AND PROCUREMENT REGULATIONS. DISCREPANCIES INVOLVING
THE INCORRECT EXTENSION OF UNIT PRICES SHALL BE RESOLVED IN FAVOR OF UNIT PRICES AS UNIT
PRICES CANNOT BE CORRECTED.

INFORMATION: IF CLARIFICATION IS NEEDED ON ANY PART OF THE GENERAL CONDITIONS, CONTACT
FRANCES RODRIGUEZ; PURCHASING DIRECTOR; P.O. BOX 1270; GALLUP, NM 87305; 505-863-1334 OR
888-920-0611 (FAX); frodriguez@gallupnm.gov (EMAIL). QUESTIONS SUBMITTED AFTER FEBRUARY 21, 2020
MAY NOT BE ADDRESSED.

PREFERENCES: THE STATE OF NEW MEXICO STATUTES SHALL APPLY. NEW MEXICO GRANTS A
PREFERENCE TO THOSE CONTRACTORS WHO HAVE BEEN CERTIFIED BY THE STATE OF NEW MEXICO
DEPARTMENT OF TAXATION AND REVENUE AS A RESIDENT CONTRACTOR OR A RESIDENT VETERANS
CONTRACTOR AT THE TIME BIDS ARE OPENED, PURSUANT TO 13-1-22 & 13-4-2 (NMSA 1978). THE NEW
MEXICO RESIDENT CONTRACTOR’S PREFERENCE OR RESIDENT VETERANS CONTRACTOR SHALL BE THE
ONLY PREFERENCE THAT APPLIES. CONTRACTORS MUST SUBMIT A COPY OF THEIR NEW MEXICO
RESIDENT CONTRACTOR’S CERTIFICATE OR NEW MEXICO RESIDENT VETERAN CONTRACTORS
CERTIFICATE WITH THEIR BID IN ORDER TO BE CONSIDERED FOR THE PREFERENCE AS PER 13-1-22

(A) NMSA 1978.

THE APPLICABLE STATE OF NEW MEXICO RESIDENT CONTRACTOR’S OR RESIDENT VETERAN
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CONTRACTOR’S PREFERENCE WILL BE FACTORED INTO BID PRICES WHERE APPLICABLE. HOWEVER, THE
PREFERENCES ARE NOT CUMULATIVE AND BIDDERS WILL ONLY BE ENTITLED TO RECEIVE ONE
PREFERENCE.

FOR INFORMATION ON NEW MEXICO RESIDENT CONTRACTOR CERTIFICATION PLEASE CALL 50582720951
OR TO DOWNLOAD APPLICATIONS, GO TO: o
http://www.tax.newmexico.gov/Businesses/in-state-veteran-preference-certification.aspx

ADDENDA/AMENDMENTS: IF ANY QUESTIONS OR RESPONSES REQUIRE REVISION TO THE SOLICITATION
AS ORIGINALLY PUBLISHED, SUCH REVISIONS WILL BE BY FORMAL AMENDMENT ONLY TO KNOWN
PLANHOLDERS OF RECORD. IF THE SOLICITATION INCLUDES A CONTACT PERSON FOR TECHNICAL
INFORMATION, BIDDERS ARE CAUTIONED THAT ANY ORAL OR WRITTEN REPRESENTATIONS MADE BY
THIS OR ANY PERSON THAT APPEAR TO CHANGE MATERIALLY ANY PORTION OF THE SOLICITATION
SHALL NOT BE RELIED UPON UNLESS SUBSEQUENTLY RATIFIED BY AWRITTEN AMENDMENT TO THIS
SOLICITATION ISSUED BY THE PURCHASING OFFICE OR DESIGNEE. FOR A DETERMINATION AS TO
WHETHER ANY REPRESENTATION MADE REQUIRES THAT AN AMENDMENT BE ISSUED, CONTACT THE
BUYER LISTED UNDER THE PARAGRAPH ENTITLED “INFORMATION”.

MODIFICATIONS: THE CITY RESERVES THE RIGHT TO WAIVE MINOR INFORMALITIES, IRREGULARITIES
OR TECHNICALITES IN THE BID. THE CITY WILL BE THE SOLE ENTITY TO DETERMINE THE ACCEPTANCE
OR NON-ACCEPTANCE OF ANY MODIFICATIONS OR DEVIATIONS.

AWARD: THE AWARD, IF MADE, SHALL BE MADE TO THE LOWEST RESPONSIBLE BIDDER SUBMITTING A
RESPONSIVE BID THAT IS MOST ADVANTAGEOUS TO THE PUBLIC. EXCEPT THAT IF SUFFICIENT FUNDS
ARE AVAILABLE TO FUND OPTION/ADDITITIVE ALTERNATE BIDS, THE OWNER MAY AWARD THE
CONTRACT TO THE RESPONSIBLE BIDDER SUBMITTING THE LOW COMBINED BID WITHIN THE FUNDS
AVAILABLE (BASE BID PLUS OR MINUS OPTION/ADDITIVE ALTERNATES). BIDDER MUST SUBMIT BIDS
FOR ALL ITEMS - BASE BID PLUS ALL OPTION/ADDITIVE ALTERNATES-OR THEIR BID WILL BE FOUND
NON RESPONSIVE.

THE CITY RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS, TO WAIVE MINOR TECHNICALITIES OR
IRREGULARITIES AND TO ACCEPT THE PROPOSAL IT DEEMS TO BE IN THE BEST INTERESTS OF THE CITY.
BIDS MAY BE REJECTED FOR, AMONG OTHER REASONS:

BIDS CONTAINING ANY IRREGULARITIES.

UNBALANCED VALUE OF ANY ITEMS.

REASON FOR BELIEVING COLLUSION EXISTS AMONG THE BIDDERS.

THE BIDDER BEING INTERESTED IN ANY LITIGATION AGAINST THE CITY.

THE BIDDER BEING IN ARREARS ON ANY EXISTING CONTRACT OR HAVING DEFAULTED ON A

PREVIOUS CONTRACT; OR WITHIN THE PAST THREE YEARS BEEN FORMALLY DEBARRED IN THE

STATE OF NEW MEXICO OR ANY OTHER JURISDICTION; OR WHOSE LICENSE HAS BEEN SUSPENDED

OR REVOKED BY THE APPROPRIATE LICENSING AUTHORITY

1 LACK OF RESPONSIBILITY AS MAY BE REVEALED BY A FINANCIAL STATEMENT, EXPERIENCE AND
EQUIPMENT, QUESTIONNAIRES, ETC.

1 UNCOMPLETED WORK WHICH IN THE JUDGMENT OF THE CITY WILL PREVENT OR HINDER THE

PROMPT COMPLETION OF ADDITIONAL WORK IF AWARDED.

=A =4 =4 -4 -4

PROTESTS: ANY BIDDER OR OFFEROR WHO IS AGGRIEVED IN CONNECTION WITH ANY PHASE OF A
SOLICITATION, OR AWARD OF A CONTRACT MAY PROTEST TO THE CENTRAL PURCHASING OFFICE. THE
PROTEST MUST BE SUBMITTED IN WRITING WITHIN SEVEN (7) CALENDAR DAYS AFTER KNOWLEDGE OF
THE FACTS OR OCCURRENCES GIVING RISE THERETO, STATE THE GROUNDS FOR THE PROTEST AND
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INCLUDE ANY SUPPORTING DOCUMENTATION, AND THE RELIEF REQUESTED.

PROJECT ERRORS: BIDDERS WILL PROMPTLY NOTIFY THE CITY OF GALLUP OF ANY AMBIGUITY,
INCONSISTENCY OR ERROR THEY MAY DISCOVER UPON EXAMINATION OF THE PROJECT DOCUMENTS OR
THE SITE AND LOCAL CONDITIONS.

PROCUREMENT CODE VIOLATIONS: THE PROCUREMENT CODE IMPOSES CIVIL AND CRIMINAL
PENALTIES FOR ITS VIOLATION. IN ADDITION, THE NEW MEXICO CRIMINAL STATUTES IMPOSE FELONY
PENALTIES FOR ILLEGAL BRIBES, GRATUITIES, AND KICK-BACKS.

THE CITY OF GALLUP RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS IN WHOLE OR IN PART, TO

CANCEL THE BID, TO WAIVE TECHNICALITIES AND TO ACCEPT THE PROPOSAL IT DEEMS TO BE IN THE
BEST INTEREST OF THE CITY.

NOTICE TO BIDDERS

AS OF OCTOBER 5, 2011 APPLICATIONS FOR RESIDENT NEW MEXICO IN-STATE CONTRACTORS WILL NO
LONGER BE PROCESSED THROUGH THE STATE PURCHASING DIVISION. ALL RESIDENT BUSINESS AND
CONTRACTORS WILL HAVE TO OBTAIN A NEW PREFERENCE NUMBER WITH THE NEW MEXICO
DEPARTMENT OF TAXATION AND REVENUE AS OF JANUARY 1, 2012.

AS OF JULY 1, 2012 A NEW MEXICO RESIDENT VETERAN CONTRACTORS PREFERENCE NUMBER MAY BE
OBTAINED FROM THE NEW MEXICO DEPARTMENT TAXATION AND REVENUE DEPARTMENT.

IT WILL BE THE SOLE RESPONSIBILITY OF BIDDERS REQUESTING CONSIDERATION FOR THE NEW
MEXICO RESIDENT CONTRACTORS PREFERENCE OR THE NEW MEXICO RESIDENT VETERAN
CONTRACTORS PREFERENCE TO OBTAIN APPROVAL AND A CERTIFICATION FROM THE NEW MEXICO
DEPARTMENT OF TAXATION & REVENUE PRIOR TO THE BID OPENING DATE. YOU MUST SUBMIT A
COPY OF THE RESIDENT CONTRACTORS CERTIFICATE OR RESIDENT VETERAN CONTRACTOR’S
CERTIFICATE WITH YOUR BID IN ORDER TO BE CONSIDERED FOR THE IN-STATE PREFERENCE AS
PER SECTION 13-1-22, AND 13-4-2 NMSA 1978.

FOR ADDITIONAL INFORMATION PLEASE CALL 505-827-0951, OR TO DOWNLOAD APPLICATIONS GO TO:
http://www.tax.newmexico.gov/Businesses/in-state-veteran-preference-certification.aspx
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LABOR ENFORCEMENT FUND

(STRICTLY ENFORCED)

13-4-13.1 Public works contracts; registration of contractors and subcontractors.

A Except as otherwise provided in this subsection, in order to submit a bid valued at more than sixty
thousand dollars ($60,000) in order to respond to a request for proposals or to be considered for award of
any portion of a public works project greater than sixty thousand dollars ($60,000) for a public works
project that is subject to the Public Works Minimum Wage Act [13-4-10 NMSA 1978], the contractor, serving
as a prime contractor or not, shall be registered with the labor and industrial division of the labor department.
Bidding documents issued or released by a state agency or political subdivision of the state shall include a clear
notification that each contractor, prime contractor or subcontractor is required to be registered pursuant to
this subsection. The provisions of this section do not apply to vocational classes in public schools or public
postsecondary educational institutions.

B. The state or any political subdivision of the state shall not accept a bid on a public works project subject to the
Public Works Minimum Wage Act from a prime contractor that does not provide proof or required registration
for itself.

C. Contractors and subcontractors may register with the division on a form provided by the division and in

accordance with labor department rules. The division shall charge an annual registration fee of two hundred
dollars ($200). The division shall issue to the applicant a certificate of registration within fifteen days after
receiving from the applicant the completed registration form and the registration fee.

D. Registration fees collected by the division shall be deposited in the labor enforcement fund.

13-4-14.1 Labor enforcement fund; creation; use.

The "labor enforcement fund" is created in the state treasury. The fund shall consist of contractor and subcontractor
registration fees collected by the labor and industrial division of the labor department and all investment and interest
income from the fund. The fund shall be administered by the division and money in the fund is appropriated
to the division for administration and enforcement of the Public Works Minimum Wage Act [13-4-10 NMSA 1978].

Money in the fund shall not revert to the general fund at the end
of a fiscal year.

13-4-14.2 Registration cancellation, revocation, suspension; injunctive relief.

The director of the labor and industrial division of the labor department may:

A cancel, revoke or suspend with conditions, including probation, the registration of any party required to be
registered pursuant to the Public Works Minimum Wage Act [13-4-10 NMSA 1978] for failure to
comply with the registration provisions or for good cause, subject to appeal pursuant to Section 13-
4-15 NMSA 1978; and

B. seek injunctive relief in district court for failure to comply with the registration provisions of the Public Works
Minimum Wage Act.
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INSURANCE

INSURANCE: THE CONTRACTOR OR HIS SUBCONTRACTORS SHALL NOT COMMENCE WORK UNDER THIS
CONTRACT UNTIL HE OR HIS SUBCONTRACTORS HAVE OBTAINED INSURANCE REQUIRED UNDER THIS
PARAGRAPH, AND IF ANY PORTION OF THE WORK IS SUBLET THE SUBCONTRACTOR SHALL CARRY
SIMILAR COVERAGE FOR ALL ITS EMPLOYEES ENGAGED IN THE PROJECT. FOR PURPOSES OF THIS
PARAGRAPH THE FOLLOWING INSURANCE REQUIREMENTS SHALL APPLY:

THE CONTRACTOR AND HIS SUBCONTRACTORS SHALL OBTAIN AND MAINTAIN IN EFFECT DURING THE
LIFE OF THE CONTRACT COMPREHENSIVE GENERAL LIABILITY INSURANCE INCLUDING
PREMISE/OPERATIONS; PRODUCTS/COMPLETED OPERATIONS; BROAD FORM CONTRACTUAL
INDEPENDENT CONTRACTORS; BROAD FORM PROPERTY DAMAGE AND PERSONAL INJURY LIABILITIES:

COMPREHENCISVE GENERAL LIABILITY

BODILY INJURY: $1,000,000 EACH OCCURENCE
$1,000,000 ANNUAL AGGREGATE

PERSONAL INJURY $1,000,000 ANNUAL AGREGATE

PROPERTY DAMAGE $1,000,000 EACH OCCURENCE

$1,000,000 ANNUAL AGGREGATE

AUTOMOTIVE LIABILITY
(OWNED, NONOWNED

HIRED)
BODILY INJURY $1,000,000 EACH PERSON
$1,000,000 EACH ACCIDENT
PROPERTY DAMAGE $1,000,000 EACH OCCURENCE
PRODUCTS AND COMPLETED

OPERATONS SAME LIMITS AS ABOVE

INDEPENDENT CONTRACTORS SAME LIMITS AS ABOVE

WORKMAN’S COMPENSATION  STATUTORY
EMPLOYERS LIABILITY $1,000,000

ALL CERTIFICATES OF INSURANCE SHALL NAME THE CITY OF GALLUP AS OWNER AND ADDITIONAL
INSURED, AND STATE THAT 30 DAYS WRITTEN NOTICE WILL BE GIVEN TO THE OWNER BEFORE THE
POLICY IS CANCELLED OR CHANGED.
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CONDITIONS OF THE CONTRACT

CONTRACTOR'S PRE-START REPRESENTATIONS - CONTRACTOR REPRESENTS THAT HE HAS
FAMILIARIZED HIMSELF WITH AND ASSUMES FULL RESPONSIBILITY FOR HAVING FAMILIARIZED HIMSELF
WITH THE NATURE AND EXTENT OF THE CONTRACT DOCUMENTS, WORK, LOCALITY, AND WITH ALL
LOCAL CONDITIONS INCLUDING WEATHER CONDITIONS, AND FEDERAL, STATE, AND LOCAL LAWS,
ORDINANCES, RULES AND REGULATIONS THAT MAY IN ANY MANNER AFFECT PERFORMANCE OF THE
WORK AND REPRESENTS THAT HE HAS CORRELATED HIS STUDY AND OBSERVATIONS WITH THE
REQUIREMENTS OF THE CONTRACT DOCUMENTS. CONTRACTOR ALSO REPRESENTS THAT HE HAS
STUDIED ALL SURVEYS AND INVESTIGATION REPORTS OF SUBSURFACE LATENT PHYSICAL CONDITIONS
REFERRED TO IN THE SPECIFICATIONS AND MADE SUCH ADDITIONAL SURVEYS AND INVESTIGATIONS AS
HE DEEMS NECESSARY FOR THE PERFORMANCE OF THE WORK AT THE CONTRACT PRICE IN ACCORDANCE
WITH THE REQUIREMENTS OF THE CONTRACT DOCUMENTS AND THAT HE HAS CORRELATED THE
RESULTS OF ALL SUCH DATA WITH THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.

INDEMNIFICATION OF OWNER: THE CONTRACTOR EXPRESSLY BINDS HIMSELF TO DEFEND, INDEMNIFY,
AND SAVE HARMLESS THE OWNER, HIS AGENTS AND EMPLOYEES, FROM ALL SUITS AND ACTIONS OF
EVERY NATURE AND DESCRIPTION BROUGHT AGAINST THEM ON ACCOUNT OF THE CONSTRUCTION OF
THIS WORK OR BY REASON OF ANY ACT, OMISSIONS, MALFEASANCE OF THE CONTRACTOR, HIS
EMPLOYEES OR AGENTS, OR ANY SUBCONTRACTOR OR HIS AGENTS OR EMPLOYEES. THIS APPLIES
EQUALLY TO INJURIES TO THE CONTRACTOR’S EMPLOYEES. THE CONTRACTOR IS RESPONSIBLE FOR
PROTECTION OF LIFE, PROPERTY AND PREMISIS FROM HARM, DAMAGE AND INJURY.
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SECURITY: THE CITY DOES NOT ASSUME ANY RESPONSIBILITY, AT ANY TIME, FOR THE
PROTECTION OF OR LOSS OF MATERIALS FROM THE TIME THAT CONTRACT OPERATIONS HAVE
COMMENCED UNTIL THE FINAL ACCEPTANCE OF THE WORK BY THE OWNER.

CLEANING: THE CONTRACTOR SHALL KEEP THE PREMISES CLEAN OF ALL RUBBISH AND DEBRIS
GENERATED BY THE WORK INVOLVED. ALL SURPLUS MATERIAL, RUBBISH, DEBRIS SHALL BE
DISPOSED OF BY THE CONTRACTOR AT THE CONTRACTOR’S EXPENSE. THE CITY WILL NOT BE
RESPONSIBLE FOR THEFT OR DAMAGE TO THE CONTRACTORS PROPERTY. IT SHALL BE THE
CONTRACTOR’S RESPONSIBILITY TO AT ALL TIMES MAINTAIN A SAFE WORKING ENVIRONMENT.
ALL POSSIBLE SAFETY HAZARDS TO WORKERS OR THE PUBLIC SHALL BE CORRECTED
IMMEDIATELY AND THE PREMISES LEFT IN A SAFE CONDITION AT THE END OF EACH WORK DAY.

PRIOR TO PREPARATION OF FINAL PAY ESTIMATE, THE CONTRACTOR SHALL REMOVE FROM THE
SITE OF THE WORK ALL RUBBISH, DEBRIS, UNUSED MATERIAL, TEMPORARY BUILDINGS, EXCESS
EARTH OR PAVEMENT RUBBLE AND SHALL LEAVE THE PREMISES IN GOOD ORDER AND
CONDITION, SUBJECT TO APPROVAL OF THE OWNER.

PROTECTION OF MATERIAL AND WORK: THE CONTRACTOR SHALL AT ALL TIMES CAREFULLY
AND PROPERLY PROTECT ALL MATERIALS, EQUIPMENT AND FACILITIES BOTH BEFORE, DURING
AND AFTER USE ON THE JOB, AND ALL WORK PERFORMED BY HIM AND PROVIDE ANY SPECIAL
PROTECTION AS NECESSARY FROM WEATHER, THEFT, AND/OR VANDALISM WITHOUT ADDITIONAL
COSTSTO THE CITY.

WATER, GAS AND ELECTRICITY: ALL WATER, GAS, ELECTRICITY OR OTHER UTILITIES REQUIRED
TO COMPLETE THE PROJECT SHALL BE PROVIDED BY THE CONTRACTOR AT HIS EXPENSE, UNLESS
SPECIFICALLY MODIFIED IN OTHER PORTIONS OF THE CONTRACT DOCUMENTS.

PROTECTION AND/OR RESTORATION OF PUBLIC OR PRIVATE PROPERTY: THE CONTRACTOR
SHALL TAKE EVERY REASONABLE PRECAUTION TO INSURE THAT ALL PUBLIC AND PRIVATE
PROPERTY IS PROTECTED FROM DAMAGE DURING THE EXECUTION OF THE WORK. THE
CONTRACTOR SHALL RESTORE AT HIS OWN EXPENSE, ANY DAMAGES, EXCEPT AS OTHERWISE
PROVIDED FOR IN THIS CONTRACT, FOR WHICH HE IS DIRECTLY OR INDIRECTLY RESPONSIBLE, TO
A CONDITION EQUAL TO THAT EXISTING BEFORE THE DAMAGE. IF HE FAILS OR REFUSES TO DO SO
UPON NOTICE, THE CITY MAY CAUSE SUCH RESTORATION AND DEDUCT THE EXPENSE THEREFORE
FROM THE MONIES DUE, OR WHICH MAY BECOME DUE, TO THE CONTRACTOR.

EQUIPMENT AND MATERIALS SHIPPED TO MANUFACTURER OR TESTING FACILITY ARE TO BE
EXCLUDED FROM THIS PROVISION, IF ITEM(S) IS DECLARED BY SUCH AUTHORITY TO NOT BE ABLE
TO BE REPAIRED TO MANUFACTURER’S SPECIFICATIONS, NOR CERTIFIABLE. CONTRACTOR SHALL
PROVIDE DOCUMENTATION FROM MANUFACTURER OR TESTING FACILITY AND PROVIDE TO THE
CITY.

SALVAGEABLE MATERIAL: ALL MATERIAL DEEMED SALVAGEABLE FROM EXISTING OWNER
FACILITIES WHICH ARE TO BE ABANDONED SHALL REMAIN THE PROPERTY OF THE OWNER.
SALVAGEABLE MATERIALS SHALL BE DELIVERED TO THE CITY OF GALLUP ELECTRIC
DEPARTMENT, 1890 WAREHOUSE LANE, GALLUP NM. MATERIAL DEEMED NOT SALVAGEABLE
SHALL BE THE CONTRACTOR’S PROPERTY AND SHALL BE DISPOSED OF IN ACCORDANCE WITH
LOCAL, STATE AND FEDERAL RULES, REGULATIONS AND LAWS.

CHANGED WORK: THE OWNER MAY FROM TIME TO TIME ORDER ADDITIONS, DELETIONS OR
REVISIONS IN THE WORK; THESE WILL BE AUTHORIZED BY WRITTEN CHANGE ORDER PREPARED
BY THE OWNER AND SIGNED BY THE OWNER. ALL SUCH WORK WILL BE EXECUTED UNDER THE
APPLICABLE CONDITIONS OF THE CONTRACT DOCUMENTS.

ADDITIONAL WORK PERFORMED WITHOUT AUTHORIZATION OF A WRITTEN AND EXECUTED
13



CHANGE ORDER WILL NOT ENTITLE CONTRACTOR TO AN INCREASE OF CONTRACT PRICE OR AN
EXTENSION OF CONTRACT TIME.

IF NOTICE OF A CHANGE AFFECTING THE GENERAL SCOPE OF WORK OR CHANGE IN CONTRACT
PRICE IS REQUIRED BY THE PROVISIONS OF ANY BOND TO BE GIVEN TO THE SURETY, IT WILL BE
CONTRACTOR’S RESPONSIBILITY TO SO NOTIFY THE SURETY, AND THE AMOUNT OF EACH
APPLICABLE BOND SHALL BE ADJUSTED ACCORDINGLY. CONTRACTOR SHALL FURNISH PROOF
TO THE OWNER.

CHANGE IN CONTRACT PRICE: ANY CLAIM FOR AN INCREASE IN CONTRACT PRICE SHALL BE
BASED ON WRITTEN NOTICE DELIVERED TO OWNER OR OWNER’S REPRESENTATIVE WITHIN
FIFTEEN (15) DAYS OF THE OCCURRENCE OF THE EVENT GIVING RISE TO THE CLAIM BUT BEFORE
THE CONTRACTOR HAS INCURRED ADDITIONAL EXPENSE. NOTICE OF THE AMOUNT OF THE CLAIM
WITH WRITTEN SUPPORTING DATA AND EXPLANATION OF THE BASIS OF THE CLAIM SHALL BE
DELIVERED WITHIN SEVEN (7) DAYS OF THE OCCURRENCE UNLESS OWNER ALLOWS EXTRA TIME
TO ASCERTAIN ACCURATE COST DATA. ANY CHANGE IN CONTRACT PRICE SHALL BE BY CHANGE
ORDER. OWNER MAY GRANT CONTRACTOR AN EXTENSION OF TIME FOR RESOLVING A CLAIM FOR
ADJUSTMENT BUT IN NO CASE SHALL CONTRACTOR BE ENTITLED TO DAMAGES FOR DELAY.

THE VALUE OF ANY WORK COVERED BY A CHANGE ORDER OR FOR ANY CLAIM OF INCREASE OR
DECREASE IN CONTRACT PRICE SHALL BE DETERMINED IN ONE OF THE FOLLOWING WAYS:
1. BY UNIT PRICES CONTAINED IN THE CONTRACT DOCUMENTS; OR
2. MUTUAL ACCEPTANCE OF LUMP SUM OR UNIT PRICES
3. THE ACTUAL COST OF: (1) LABOR, INCLUDING FOREMEN (2) MATERIALS ENTERING
PERMANENTLY INTO THE WORK (3) THE OWNERSHIP OR RENTAL COST OF CONSTRUCTION
PLANT AND EQUIPMENT DURING THE TIME OF USE ON THE EXTRA WORK (4) POWER AND
CONSUMABLE SUPPLIES FOR THE OPERATION OF POWER EQUIPMENT

TO THE COST UNDER (3) THERE SHALL BE ADDED A FIXED FEE TO BE AGREED UPON BUT NOT TO
EXCEED TEN PERCENT (10%) UNLESS STATED OTHERWISE IN THE BID PROPOSAL, OF THE ACTUAL
COST OF THE WORK. THE FEE SHALL BE COMPENSATION TO COVER THE COST OF SUPERVISION,
OVERHEAD, BOND, PROFIT AND ANY OTHER GENERAL EXPENSES. TO THE CHARGE FOR EXTRA
WORK UNDER (3) THE CONTRACTOR MAY ADD APPLICABLE LOCAL AND STATE GROSS RECEIPTS
TAXES.

CHANGE IN CONTRACT TIME: THE CONTRACTOR EXPRESSLY COVENANTS AND AGREES THAT IN
UNDERTAKING TO COMPLETE THE WORK AND HAVING MADE ALLOWANCES FOR ALL OF THE
ORDINARY DELAYS AND HINDRANCES INCIDENT TO SUCH WORK WHETHER GROWING OUT OF
DELAYS IN SECURING MATERIALS, WORKMEN OR OTHERWISE. SHOULD THE CONTRACTOR,
HOWEVER, BE DELAYED IN THE PROSECUTION AND COMPLETION OF THE WORK BY REASON OF
DELAYED SHIPMENT ORDERS, OR BY ANY CHANGES, ADDITIONS OR OMISSIONS THEREIN ORDERED
IN WRITING BY THE OWNER OR BY THE ABANDONMENT OF THE WORK BY MEN ENGAGED HEREON
THROUGH NO FAULT OF THE CONTRACTOR OR BY EMBARGOES, ETC. WHICH WOULD EFFECT THE
FABRICATION OR DELIVERY OF MATERIALS AND/OR EQUIPMENT TO THE WORK, OR BY DELAYS
CAUSED BY COURT PROCEEDINGS, OR WEATHER, THE CONTRACTOR SHALL HAVE NO CLAIMS FOR
DAMAGES FOR ANY CAUSE OR DELAY, BUT HE SHALL IN SUCH CASES, BE ENTITLED TO SUCH
EXTENSION OF THE TIME SPECIFIED FOR THE COMPLETION OF THE WORK AS THE OWNER SHALL
AWARD IN WRITING ON ACCOUNT OF SUCH DELAYS, PROVIDED HOWEVER, THAT CLAIM FOR SUCH
EXTENSION OF TIME IS MADE BY THE CONTRACTOR TO THE OWNER IN WRITING WITHIN ONE WEEK
FROM THE TIME WHEN ANY SUCH ALLEGED CAUSE FOR DELAY SHALL OCCUR.

SUSPENSION OF WORK: THE OWNER MAY AT ANY TIME SUSPEND THE WORK OR ANY PART
THEREOF FOR A PERIOD NOT TO EXCEED NINETY (90) DAYS BY NOTICE TO THE CONTRACTOR IN
WRITING. THE WORK SHALL BE RESUMED BY THE CONTRACTOR WITHIN TEN (10) DAYS AFTER THE
DATE FIXED IN THE WRITTEN NOTICE FROM THE OWNER TO THE CONTRACTOR TO DO SO.
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BUT IF THE WORK, OR ANY PART THEREOF, SHALL BE STOPPED BY THE NOTICE IN WRITING
AFORESAID, AND IF THE OWNER DOES NOT GIVE NOTICE IN WRITING TO THE CONTRACTOR TO
RESUME WORK AT A DATE WITHIN NINETY (90) DAYS OF THE DATE FIXED IN THE WRITTEN NOTICE
TO SUSPEND, THEN THE CONTRACTOR MAY ABANDON THAT PORTION OF THE WORK SO
SUSPENDED, AND HE WILL BE ENTITLED TO THE ESTIMATE AND PAYMENTS FOR ALL WORK DONE
ON THE PORTIONS SO ABANDONED.

OWNER'S RIGHT TO DO WORK: IF THE CONTRACTOR SHOULD NEGLECT TO PERFORM THE WORK
PROPERLY OR FAIL TO PERFORM ANY PROVISION OF THIS CONTRACT, THE OWNER MAY, WITHOUT
PREJUDICE TO ANY OTHER REMEDY, MAKE GOOD SUCH DEFICIENCIES AND DEDUCT THE COST
THEREOF FROM THE PAYMENT THEN OR THEREAFTER DUE THE CONTRACTOR.

FINAL EXAMINATION AND ACCEPTANCES: AFTER CONTRACTOR HAS COMPLETED ALL WORK TO
THE SATISFACTION OF OWNER AND DELIVERED ALL MAINTENANCE AND OPERATING
INSTRUCTION, SCHEDULES, GUARANTEES, BONDS, CERTIFICATES OF INSPECTION, AS-BUILT PLANS
AND OTHER DOCUMENTS HE MAY MAKE APPLICATION FOR FINAL PAYMENT FOLLOWING THE
PROCEDURE FOR PROGRESS PAYMENTS. THE FINAL APPLICATION FOR PAYMENT SHALL BE
ACCOMPANIED BY SUCH DATA AND SCHEDULES AS OWNER MAY REASONABLY REQUIRE,
TOGETHER WITH COMPLETE AND LEGALLY EFFECTIVE RELEASES OR WAIVERS (SATISFACTORY TO
OWNER) OF ALL LIENS ARISING OUT OF THE CONTRACT DOCUMENTS AND THE LABOR AND
SERVICES PERFORMED AND THE MATERIAL AND EQUIPMENT FURNISHED. CONTRACTOR MUST
ALSO FURNISH THE AFFIDAVITT OF WAGES PAID FOR HIMSELF AND ALL SUBCONTRACTORS
TO THE CITY OF GALLUP (OWNER) PRIOR TO FINAL PAYMENT BEING RELEASED.
ALTERNATELY, AND AS APPROVED BY OWNER, CONTRACTOR MAY FURNISH RECEIPTS OR
RELEASES IN FULL; AN AFFIDAVIT OF CONTRACTOR THAT THE RELEASES AND RECEIPTS INCLUDE
ALL LABOR, SERVICES, MATERIAL, AND EQUIPMENT FOR WHICH A LIEN COULD BE FILED, AND
THAT ALL PAYROLLS, MATERIAL, AND EQUIPMENT BILLS, AND OTHER INDEBTEDNESS CONNECTED
WITH THE WORK FOR WHICH OWNER OR HIS PROPERTY MIGHT IN ANY WAY BE RESPONSIBLE,
HAVE BEEN PAID OR OTHERWISE SATISFIED. IF ANY SUBCONTRACTOR, MATERIALMAN,
FABRICATOR, OR SUPPLIER FAILS TO FURNISH A RELEASE OR RECEIPT IN FULL, CONTRACTOR MAY
FURNISH A BOND OR OTHER COLLATERAL SATISFACTORY TO OWNER TO INDEMNIFY HIM AGAINST
ANY LIEN. ACCEPTANCE OF FINAL PAYMENT BY THE CONTRACTOR SHALL CONSTITUTE A WAIVE
OF ALL CLAIMS BY CONTRACTOR AGAINST OWNER OTHER THAN THOSE PREVIOUSLY MADE IN
WRITING AND STILL UNSETTLED.

PAYMENTS: ON OR ABOUT THE FIRST DAY OF EACH MONTH, THE CONTRACTOR WILL MAKE AN
APPROXIMATE ESTIMATE OF THE VALUE OF WORK DONE AND UNUSED MATERIALS DELIVERED
AND STORED ON THE SITE OF THE WORK DURING THE PREVIOUS CALENDAR MONTH. AFTER EACH
SUCH ESTIMATE HAS BEEN APPROVED BY THE OWNER, THE OWNER SHALL PAY TO THE
CONTRACTOR ONE HUNDRED (100%) PERCENT OF THE AMOUNT OF THE WORK COMPLETED LESS
PREVIOUS PARTIAL PAYMENTS. PAYMENTS TO THE CONTRACTOR WILL BE MADE WITHIN 21 DAYS
OF RECEIPT OF UNDISPUTED AMOUNT OF ANY PAY REQUEST BASED ON WORK COMPLETED.

PAYMENT WITHHELD FROM CONTRACTOR: THE OWNER MAY WITHHOLD OR NULLIFY THE
WHOLE OR A PART OF ANY CERTIFICATE, ON ACCOUNT OF SUBSEQUENTLY DISCOVERED
EVIDENCE, TO SUCH EXTENT ANY MAY BE NECESSARY TO PROTECT HIMSELF FROM LOSS ON
ACCOUNT OF:

A. DEFECTIVE WORK NOT REMEDIED.
B. CLAIMS FILED OR REASONABLE EVIDENCE INDICATING PROBABLE FILING OF CLAIMS.

C. FAILURE OF THE CONTRACTOR TO MAKE PAYMENTS PROPERLY TO SUBCONTRACTORS OR FOR
MATERIAL OR LABOR.
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D. AREASONABLE DOUBT THAT THE CONTRACT CAN BE COMPLETED FOR THE UNPAID PORTION
OF THE CONTRACT AMOUNT.

E. DAMAGE TO ANOTHER CONTRACTOR.
F. ANY OTHER VIOLATION OF, OR FAILURE TO COMPLY WITH THE PROVISIONS OF THIS CONTRACT.

WHEN THE ABOVE GROUNDS ARE REMOVED, PAYMENT SHALL BE MADE FOR AMOUNTS WITHHELD
BECAUSE OF THEM.

CHARGES FOR ADDITIONAL INSPECTIONS: SHOULD COMPETION OF THE WORK EXTEND BEYOND
THE TIME ALLOWED BY THE CONTRACT DOCUMENTS OR SUPPLEMENTS THERETO, IT IS EXPRESSLY
UNDERSTOOD THAT IN ADDITON TO ANY OTHER PENALTY OR DAMAGE SUFFERED BY THE OWNER,
THE INPECTION COSTS CAUSED BY VIRTUE OF THE DELAY WILL BE CHARGED TO THE
CONTRACTOR AND BE DEDUCTED FROM MONIES DUE TO THE CONTRACTOR AS INCLUDED IN
LIQUIDATED DAMAGES SPECIFIED IN THE CONTRACT AND BID DOCUMENTS.

OWNER'S RIGHT TO TERMINATE CONTRACT: IN THE EVENT THAT ANY OF THE PROVISIONS OF
THIS CONTRACT ARE VIOLATED BY THE CONTRACTOR, OR BY ANY OF HIS SUBCONTRACTORS, THE
OWNER MAY SERVE WRITTEN NOTICE UPON THE CONTRACTOR AND THE SURETY OF HIS
INTENTION TO TERMINATE THE CONTRACT. SUCH NOTICES ARE TO CONTAIN THE REASONS FOR
INTENTION TO TERMINATE THE CONTRACT AND UNLESS WITHIN THE TIME SPECIFIED IN THE
SERVING OF SUCH NOTICE UPON THE CONTRACTOR, SUCH VIOLATION OR DELAY SHALL CEASE
AND SATISFACTORY ARRANGEMENT OF CORRECTION BE MADE, THE CONTRACT SHALL, UPON THE
EXPIRATION OF SAID TIME PERIOD, CEASE AND TERMINATE. THE OWNER MAY TAKE OVER THE
WORK AND PROSECUTE THE SAME TO COMPLETION BY CONTRACT OR BY FORCE ACCOUNT FOR
THE ACCOUNT AND AT THE EXPENSE OF THE CONTRACTOR. THE CONTRACTOR AND HIS SURETY
SHALL BE LIABLE TO THE OWNER FOR ANY EXCESS COST OCCASIONED THE OWNER THEREBY, AND
IN SUCH EVENT THE OWNER MAY TAKE POSSESSION OF AND UTILIZE IN COMPLETING THE WORK
SUCH MATERIALS, APPLIANCES AND PLANT AS MAY BE ON THE SITE OF THE WORK AND
NECESSARY THEREFORE.

TERMINATION FOR CONVENIENCE: OWNER MAY, FOR CONVENIENCE AND WITHOUT CAUSE AND
WITHOUT PREJUDICE TO ANY OTHER RIGHT OR REMEDY, ELECT TO TERMINATE THE CONTRACT
FOR CONVENIENCE IN THE TIME SPECIFIED IN THE WRITTEN NOTICE. UPON RECEIPT OF WRITTEN
NOTICE, CONTRACTOR SHALL INCUR NO FURTHER OBLIGATIONS IN CONNECTION WITH THE
TERMINATED WORK AND ON THE DATE SET IN THE NOTICE OF TERMINATION CONTRACTOR SHALL
STOP WORK TO THE EXTENT SPECIFIED. CONTRACTOR ALSO SHALL TERMINATE OUTSTANDING
ORDERS AND SUBCONTRACTS AS THEY RELATE TO THE TERMINATED WORK. ALL FINISHED OR
UNFINISHED DOCUMENTS, DATA, STUDIES, RESEARCH, SURVEYS, DRAWINGS, MAPS, MODELS,
PHOTOGRAPHS, AND REPORTS OR OTHER MATERIALS PREPARED BY CONTRACTOR UNDER THIS
CONTRACT SHALL, AT THE OPTION OF THE CITY, BE DELIVERED BY CONTRACTOR TO THE CITY
AND SHALL BECOME THE CITY’S PROPERTY.IN SUCH CASE, CONTRACTOR SHALL BE PAID FOR ALL
WORK EXECUTED AND ANY REASONABLE EXPENSE SUSTAINED. EXERCISE BY THE CITY OF THIS
TERMINATION FOR CONVENIENCE PROVISION SHALL NOT BE DEEMED A BREACH OF CONTRACT BY
THE CITY.

SPECIFICATIONS AND DOCUMENTS: THE BID DOCUMENTS, SPECIFICATIONS, CONTRACT
DOCUMENTS AND ALL AMENDMENTS OR ADDENDA TO THE BID DOCUMENTS, SPECIFICATIONS
AND CONTRACT DOCUMENTS, IF ANY, ARE ESSENTIAL PARTS OF THE CONTRACT, AND A
REQUIREMENT OCCURRING IN ONE IS JUST AS BINDING AS THOUGH OCCURRING IN ALL. THE
CONTRACTOR SHALL NOT TAKE ADVANTAGE OF ANY APPARENT ERROR OR OMISSION IN THESE
DOCUMENTS. IF THE CONTRACTOR DISCOVERS AN APPARENT ERROR OR DISCREPANCY, HE
SHALL IMMEDIATELY CONTACT THE OWNER FOR ITS INTERPRETATION AND DECISION, AND SUCH
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DECISION SHALL BE FINAL.

SUBCONTRACTORS: CONTRACTOR SHALL NOT EMPLOY ANY SUBCONTRACTOR OR OTHER
PERSON OR ORGANIZATION (INCLUDING THOSE WHO ARE TO FURNISH THE PRINCIPAL ITEMS OF
MATERIALS OR EQUIPMENT), WHETHER INITIALLY OR AS A SUBSTITUTE, AGAINST WHOM OWNER
MAY HAVE

REASONABLE OBJECTION. A SUBCONTRACTOR OR OTHER PERSON OR ORGANIZATION IDENTIFIED
IN WRITING TO OWNER BY CONTRACTOR PRIOR TO THE NOTICE OF AWARD AND NOT OBJECTED TO
IN WRITING BY OWNER PRIOR TO THE NOTICE OF AWARD WILL BE DEEMED ACCEPTABLE TO
OWNER. ACCEPTANCE OF ANY SUBCONTRACTOR, OTHER PERSON, OR ORGANIZATION BY OWNER
SHALL NOT

CONSTITUTE A WAIVER OF ANY RIGHT OF OWNER TO REJECT DEFECTIVE WORK OR WORK NOT IN
CONFORMANCE WITH THE CONTRACT DOCUMENTS. IF OWNER, AFTER DUE INVESTIGATION, HAS
REASONABLE OBJECTION TO ANY SUBCONTRACTOR, OTHER PERSON, OR ORGANIZATION
PROPOSED BY CONTRACTOR AFTER THE NOTICE OF AWARD, CONTRACTOR SHALL SUBMIT AN
ACCEPTABLE SUBSTITUTE AND THE CONTRACT PRICE SHALL BE INCREASED OR DECREASED BY
THE DIFFERENCE IN COST OCCASIONED BY SUCH SUBSTITUTION AND AN APPROPRIATE CHANGE
ORDER SHALL BE ISSUED.

CONTRACTOR SHALL NOT BE REQUIRED TO EMPLOY ANY SUBCONTRACTOR, OTHER PERSON, OR
ORGANIZATION AGAINST WHOM HE HAS REASONABLE OBJECTION. CONTRACTOR SHALL NOT
WITHOUT THE CONSENT OF OWNER MAKE ANY SUBSTITUTION FOR ANY SUBCONTRACTOR, OTHER
PERSON, OR ORGANIZATION WHO HAS BEEN ACCEPTED BY OWNER.

ADDITIONAL BONDS AND INSURANCE: PRIOR TO DELIVERY OF THE EXECUTED AGREEMENT BY
OWNER TO CONTRACTOR, OWNER MAY REQUIRE CONTRACTOR TO FURNISH SUCH OTHER BONDS
AND SUCH ADDITIONAL INSURANCE, IN SUCH FORM AND WITH SUCH SURETIES OR INSURERS, AS
OWNER MAY REQUIRE. IF SUCH OTHER BONDS OR SUCH OTHER INSURANCE ARE SPECIFIED BY
WRITTEN INSTRUCTIONS GIVEN PRIOR TO OPENING OF BIDS, THE PREMIUMS SHALL BE PAID BY
CONTRACTOR,; IF SUBSEQUENT THERETO, THEY SHALL BE PAID BY OWNER.

GOVERNING LAW: THE BID, TERMS AND CONDITONS, AND THE CONTRACT DOCUMENTS SHALL BE

GOVERNED BY THE LAWS OF THE STATE OF NEW MEXICO, AND IN ACCORDANCE WITH 57-28A-1
NMSA 1978.
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TECHNICAL SPECIFICATIONS
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TECHNICAL SPE

DIVISION1 GENERAL REQUIREMENTS

01010
01025
01046
01100
01200
01300
01310
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01465
01600
01700
01710
01720
01730
01740

Summary of Work

Measurement and Payment
Control of Work

Environmental Protection Procedures
Project Meetings

Submittals

Progress Schedules

Schedule of Values

Equipment Testing and Startup
Delivery, Storage, and Handling
Contract Closeout

Cleaning

Project Record Documents
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SECTION 01010

SUMMARY OF WORK
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

13

1.4

15

LOCATION OF WORK

The work of this Contract is located at Indian Hills Park in the City of Gallup, New Mexico.
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required and install the new sports and
parking area lighting with new electrical distribution system in its entirety as shown on the
Drawings and as specified herein.

The Work includes, but is not necessarily limited to, the following:

1. Demolition of Existing Facilities (Removal of existing sports light fixtures, associated
cable and conduit, and dedicated lighting system transformers).

2. Installation of new 50 kVA transformer, lighting panel, and lighting contactor.
3. Installation of new sports and parking area lighting.

4. Installation of cable and conduit associated with the lighting distribution.
ENVIRONMENTAL REQUIREMENTS

Altitude: Provide materials and equipment suitable for installation and operation under rated
conditions at 7000 feet above sea level.

Provide equipment and devices installed outdoors or in unheated enclosures capable of
continuous operation within an ambient temperature range of -20 degrees F to 100 degrees F.

CONTRACT TIME

Perform work to accommodate applicable permitting review and building permits. The
Contractor shall include time for these requirements, as well as inspections. All work shall be
completed within 90 calendar days.

CONTRACTOR’S USE OF PREMISES

Contractor shall coordinate use of the premises, for its storage and the operations of its
workforce, with the Owner.
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B. The Contractor shall provide spill containment for all regulated materials and NFPA rated
containment for all flammable materials.
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1.6

OWNER OCCUPANCY

A. The Owner will occupy premises during performance of the Work. Coordinate all construction
operations to facilitate Owner usage.

END OF SECTION
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SECTION 01025

MEASUREMENT AND PAYMENT
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

SECTION INCLUDES

Measurement and payment of the work of the Contract will be on a lump sum basis for each
of several lump sum items and on a per unit basis for unit price items.

All work required up to and including any contract compliance event, including fulfillment of
warranty requirements. Any and all work required to provide a complete project as defined by
the specifications and Drawings shall be included in the Total Bid Price.

Defect assessment and non-payment for rejected work.
SCOPE OF WORK

The Total Bid Price shall be full compensation to the Contractor for all of the work required by
the Contract Documents. All costs in connection with the proper and successful completion of
the work, including furnishing all materials, equipment, supplies, and appurtenances;

providing all construction, equipment, and tools; performing all necessary labor and
supervision to fully complete the work in accordance with the Contract Documents, including
any and all work indicated in the Drawings and specifications, including in specifications
Division 0 and 1 shall be included in the Total Bid Price.

Total Bid Price shall include, but not necessarily be limited to: cost of all insurance; bonds;
licenses; permits; taxes; mobilization; demobilization and site cleanup; any temporary
facilities and utilities required at any time; surveying and control; shop drawings and other
submittals; record drawings; operation and maintenance manuals; field office and furnishings;
telephone; sanitary facilities and maintenance; trash dumpsters and maintenance; all necessary
labor, equipment, and materials for warranty work; costs of all water as needed; barricades and
warning lights; profit and overhead; manufacturer's field services; site security; and testing
laboratory services.

The following items shall also pertain to the description of any and all Bid Items (including
lump sums) inclusive as if written in the description herein: excavation; trenching and
backfilling; testing of compaction;7 installation and removal of sheeting and bracing; testing;
flushing; chlorination and disinfection; removing existing pavement; and any Owner
Standards, Contract Documents (especially Division 0 and 1) or other requirements including
incidentals; permits; compliance with government regulations; restoration; disposal of testing,
flushing and disinfection water; protection of existing pavement and facilities; restoration or
new; dewatering; any work in, on, or around water; and restraint for pipe.

The Total Bid Price shall also include all work required under the warranty provisions of
this Contract.
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E. The Total Bid Price shall also include any other item not specifically listed herein but
required to provide a fully functioning facility as required by the Contract Documents.

F. Progress payments will be made to Contractor in accordance with the General Conditions, unless
specifically modified in this Section.

BID ITEM DESCRIPTION OF WORK

A. Item No. 1 Mobilization, Demobilization, and Project Administration (5 percent of Base Bid

Maximum)

Shall include all labor, materials, equipment and incidentals required for the Contractor to
mobilize prior to initiation of project construction work at the Site and demobilize after project
completion. Measurement for payment of mobilization and demobilization costs, as shown on
the Bid Schedule, shall be on a lump sum basis, with the cost not exceeding 5 percent of the
Total Base Bid amount. Payment of the lump sum price of Bid Item No. 1 shall be full
compensation for all costs associated with Mobilization, Demobilization, and Project
Administration.

Payment for the Mobilization, Demobilization, and Project Administration shall be on a Lump
Sum basis as noted in the Bid Schedule.

B. Item No. 2 Demolition

Shall include all labor, materials, equipment, testing, and incidentals required to demolish
existing facilities as shown Drawings and as specified herein.

Payment for Demolition shall be on a Lump Sum basis as noted in the Bid Schedule.

C. Item No. 2 New 50kVVA Transformer

Shall include all labor, materials, equipment, testing, and incidentals required to furnish and
install the New 50kVVA Transformer as shown Drawings and as specified herein.

Payment for New 50kVA Transformer shall be on a Lump Sum basis as noted in the Bid
Schedule.

D. Item No. 3 New Lighting Electrical Panel

Shall include all labor, materials, equipment, testing, and incidentals required for the installation
of the New Lighting Electrical Panel as shown on the Drawings and as specified herein.

Payment for the New Lighting Electrical Panel shall be on a Lump Sum basis as noted in the
Bid Schedule.

E. Item No. 4 New Lighting Contactor

Shall include all labor, materials, equipment, testing, and incidentals required for the installation
of the New Lighting Contactor as shown on the Drawings and as specified herein.

Payment for the New Lighting Contactor shall be on a Lump Sum basis as noted in the Bid
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Schedule.
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1.4

15

1.6

New Cable and Conduit for Sports and Parking Area Lighting

Shall include all labor, materials, equipment, testing, and incidentals required for the installation
of the New Cable and Conduit for Sports and Parking Area Lighting as shown on the Drawings
and as specified herein.

Payment for the New Cable and Conduit for Sports and Parking Area Lighting shall be on a
Lump Sum basis as noted in the Bid Schedule.

Item No. 6 New Sports and Parking Area Light Fixtures

Shall include all labor, materials, equipment, and incidentals required for the installation of the
New Sports and Parking Area Light Fixtures as shown on the Drawings and as specified herein.

Payment for the New Sports and Parking Area Light Fixtures shall be on a Lump Sum basis as
noted in the Bid Schedule.

MEASUREMENT

No guantity measurement will be made for any of the lump sum Bid Items. The lump sum
guantity shall include all of the work required to be performed by the Contractor for that item.
Work required to be performed by the Contract shall be as described in these Contract
Documents, including specifications and Drawings, and shall include items not specifically
defined but required for completion of that portion of the work.

The preceding paragraph shall also apply to any and all work required, up to and including any
Contract Compliance Event, and completion of Contract.

PAYMENT

Payment of the lump sum for all or each item, as specified herein and in the Bid Form, shall be
full compensation for furnishing all labor, materials, tools, equipment and incidentals required
for construction, installation and testing of the indicated work in accordance with the Contract
Documents.

The work under each bid item shall be broken down into multiple subtasks with dollar amounts
assigned on the Schedule of Values. Payment for the work of each Lump Sum Bid Item shall be
made on a percentage of the Lump Sum price bid for this item. The percentage for payment for
each Lump Sum Bid Item will be based on the work of the Lump Sum Bid Item completed, and
acceptable to the Owner, to the date of the individual request for payment, in comparison to all
the work required to be done under each Lump Sum Bid Item; less any previous payments for
the Lump Sum Bid Item.

NON-PAYMENT FOR REJECTED PRODUCTS
Payment will not be made for any of the following:
1. Products wasted or disposed of in a manner that is not acceptable.

2. Products determined as unacceptable before or after placement.
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5.

6.

Products not completely unloaded from the transporting vehicle.

Products placed beyond the lines and levels of the required work.

Products remaining on hand after completion of the work.

Loading, hauling, and disposing of rejected Products.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01046

CONTROL OF WORK
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

13

14

15

PLANT

Furnish plant and equipment which will be efficient, appropriate and large enough to secure a
satisfactory quality of work and a rate of progress which will ensure the completion of the work
within the Contract Time. If at any time such plant appears to be inefficient, inappropriate or
insufficient for securing the quality of work required or for producing the rate of progress
aforesaid, Owner may order the Contractor to increase the efficiency, change the character or
increase the plant equipment and the Contractor shall conform to such order. Failure of the
Owner to give such order shall in no way relieve the Contractor of his obligations to secure the
guality of the work and rate of progress required.

PRIVATE LAND

Do not enter or occupy private land outside of easements, except by permission of the land
owner.

PIPE LOCATIONS

Locate pipelines substantially as indicated on the Drawings. The Owner reserves the right to
make such modifications in locations as may be found desirable to avoid interference with
existing structures or for other reasons. Where fittings are noted on the Drawings, such notation
is for the Contractor's convenience and does not relieve him from laying and jointing different
or additional items where required.

OPEN EXCAVATIONS

Adequately safeguard all open excavations by providing temporary barricades, caution signs,
lights and other means to prevent accidents to persons and damage to property. Provide suitable
and safe bridges and other crossings for accommodating travel by pedestrians and workmen.
Remove bridges provided for access during construction when no longer required. The length or
size of excavation will be controlled by the particular surrounding conditions, but shall always
be confined to the limits prescribed by the Owner. If the excavation becomes a hazard, or if it
excessively restricts traffic at any point, the Owner may require special construction procedures
such as limiting the length of the open trench, prohibiting stacking excavated material in the
street and requiring that the trench shall not remain open overnight.

Take precautions to prevent injury to the public due to open trenches. Provide adequate light at
all trenches, excavated material, equipment, or other obstacles which could be dangerous to the
public at night.

TEST PITS

Excavate test pits, at the direction of the Owner, to locate underground pipelines or structures
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in advance of the construction. Backfill test pits immediately after their purpose has been
satisfied and restore and maintain the surface in a manner satisfactory to the Owner.

29



1.6

1.7

1.8

MAINTENANCE OF TRAFFIC

Unless permission to close a street is received in writing from the proper authority, place all
excavated material so that vehicular and pedestrian traffic may be maintained at all times. If the
construction operations cause traffic hazards, repair the road surface, provide temporary ways,
erect wheel guards or fences, or take other measures for safety satisfactory to the Owner.

Detours around construction will be subject to the approval of the Owner and the Owner.
Where detours are permitted, provide all necessary barricades and signs as required to divert the
flow of traffic. Expedite construction operations while traffic is detoured. Periods when traffic
is being detoured will be strictly controlled by the Owner.

Take precautions to prevent injury to the public due to open trenches. Night watchmen may be
required where special hazards exist, or police protection provided for traffic while work is in
progress. Be fully responsible for damage or injuries whether or not police protection has been
provided.

CARE AND PROTECTION OF PROPERTY

Be responsible for the preservation of all public and private property and use every precaution
necessary to prevent damage thereto. If any direct or indirect damage is done to public or
private property by or on account of any act, omission, neglect, or misconduct in the execution
of the work on the part of the Contractor, restore such property to a condition similar or equal to
that existing before the damage was done, or make good the damage in other manner acceptable
to the Owner.

PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

Assume full responsibility for the protection of all buildings, structures, and utilities, public or
private, including poles, signs, services to buildings, utilities in the street, gas pipes, water
pipes, hydrants, sewers, drains and electric and telephone cables, whether or not they are shown
on the Drawings. Carefully support and protect all such structures and utilities from injury of
any kind. Immediately repair any damage resulting from the construction operations.

The Contractor, shall bear full responsibility for obtaining all locations of underground
structures and utilities (including existing water services, drain lines and sewers). Maintain
services to buildings and pay costs or charges resulting from damage thereto.

Notify all utility companies in writing at least 72 hours (excluding Saturdays, Sundays and
Legal holidays) before excavating in any public way. Also, notify New Mexico One-Call at
least 7 days hours prior to start of work.

If permanent relocation of a utility owned by the City of Gallup is required, the Owner may
direct the Contractor, in writing, to perform the work. Work so ordered will be paid for at the
Contract unit prices. If relocation of a privately-owned utility is required, the Owner will notify
the Utility to perform the work as expeditiously as possible. Cooperate with the City of Gallup
and Utility. No claim for delay will be allowed due to such relocation.
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1.10

111

1.12

WATER FOR CONSTRUCTION PURPOSES

In locations where public water supply is available, the Contractor may be allowed to use water
without charge for construction purposes.

The express approval of the Owner shall be obtained before water is used. Waste of water shall
be sufficient cause for withdrawing the privilege of unrestricted use. Hydrants shall only be
operated under the supervision of the Owner's personnel.

MAINTENANCE OF FLOW

Provide for the flow of sewers, drains and water courses interrupted during the progress of the
work, and immediately cart away and remove all offensive matter. Discuss the entire procedure
of maintaining existing flow with the Owner well in advance of the interruption of any flow.

COOPERATION WITHIN THIS CONTRACT

All firms or persons authorized to perform any work under this Contract shall cooperate with
Contractor and Subcontractors or trades and assist in incorporating the work of other trades
where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the Owner.

CLEANUP AND DISPOSAL OF EXCESS MATERIAL

During the course of the work, keep the site of operations as clean and neat as possible. Dispose
of all residue resulting from the construction work and, at the conclusion of the work, remove
and haul away any surplus excavation, broken pavement, lumber, equipment, temporary
structures and any other refuse remaining from the construction operations and leave the entire
site of the work in a neat and orderly condition.

In order to prevent environmental pollution arising from the construction activities related to the
performance of this Contract, comply with all applicable Federal, State and local laws and
regulations concerning waste material disposal, as well as the specific requirements stated in
this Section and in other related sections.

Disposal of excess excavated material in wetlands, stream corridors and plains is strictly
prohibited even if the permission of the property owner is obtained. Any violation of this
restriction by the Contractor or any person employed by him will be brought to the immediate
attention of the responsible regulatory agencies, with a request that appropriate action be taken
against the offending parties. The Contractor will be required to remove the fill and restore the
area impacted at no increase in the Contract Price.

END OF SECTION
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SECTION 01100

ENVIRONMENTAL PROTECTION PROCEDURES
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

A.

SCOPE OF WORK

Furnish all labor, materials and equipment and perform all work required for the prevention of
environmental pollution in conformance with applicable laws and regulations, during and as the
result of construction operations under this Contract. For the purpose of this Section,
environmental pollution is defined as the presence of chemical, physical, or biological elements
or agents which adversely affect human health or welfare; unfavorably alter ecological balances
of importance to human life; affect other species of importance to man; or degrade the utility of
the environment for aesthetic and/or recreational purposes.

The control of environmental pollution requires consideration of air, water and land, and
involves management of noise and solid waste, as well as other pollutants.

Schedule and conduct all work in a manner that will minimize the erosion of soils in the area of
the work. Provide erosion control measures such as diversion channels, sedimentation or
filtration systems, berms, staked hay bales, seeding, mulching or other special surface
treatments as are required to prevent silting and muddying of streams, rivers, impoundments,
lakes, etc. All erosion control measures shall be in place in an area prior to any construction
activity in that area.

All phases of sedimentation and erosion control shall comply with and be subject to the
approval of the Stormwater Pollution Prevention Plan (SWPPP) (refer to Section 02120 -
Temporary Water Pollution and Erosion Control).

APPLICABLE REGULATIONS

Comply with all applicable Federal, State and local laws and regulations concerning
environmental pollution control and abatement.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTIONS

3.1

3.2

EROSION CONTROL

Provide positive means of erosion control such as shallow ditches around construction to carry
off surface water. Erosion control measures, such as siltation basins, hay check dams,
mulching, jute netting and other equivalent techniques, shall be used as appropriate, as provided
in the Contractor’s SWPPP.

PROTECTION OF STREAMS, SURFACE WATERS AND GROUNDWATER

Take all precautions to prevent, or reduce to a minimum, any damage to any stream or surface
32



3.3

3.4

3.5

3.6

3.7

3.8

water from pollution by debris, sediment or other material, or from the manipulation of
equipment and/or materials in or near such streams.

Take all preventative measures to avoid spillage of petroleum products and other pollutants. In
the event of a spill, prompt remedial action shall be taken.

GROUNDWATER PROTECTION
Take special measures to prevent harmful substances from entering groundwater.

Prevent disposal of wastes, effluents, chemicals or other such substances adjacent to streams or
into sanitary or storm sewers.

PROTECTION OF LAND RESOURCES
Confine all construction activities to areas shown on the Drawings.

Outside of areas requiring earthwork for the construction of the new facilities, do not deface,
injure, or destroy trees or shrubs, nor remove or cut them without prior approval. No ropes,
cables, or guys shall be fastened to or attached to any existing nearby trees for anchorage unless
specifically authorized by the Owner.

PROTECTION OF AIR QUALITY

Burning - The use of burning at the project site for the disposal of refuse and debris will not be
permitted.

Dust Control - Maintain all excavations, embankment, stockpiles, access roads, plant sites,
waste areas, borrow areas and all other work areas within or without the project boundaries free
from dust which could cause the standards for air pollution to be exceeded and which would
cause a hazard or nuisance to others.

An approved method of stabilization consisting of sprinkling or other similar methods will be
permitted to control dust. The use of petroleum products is prohibited. The use of chlorides
may be used.

Dust control shall be performed as the work proceeds and whenever a dust nuisance or hazard
occurs, as determined by the Owner.

NOISE CONTROL

Make every effort to minimize noises caused by the construction operations. Equipment shall
be equipped with silencers or mufflers designed to operate with the least possible noise in
compliance with Federal, State and local regulations.

RODENT AND PEST CONTROL

As found necessary during construction.

DEBRIS CONTROL

Maintain all areas under Contractor's control free of extraneous debris.
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Initiate and maintain a specific program to prevent accumulation of debris at construction site,
storage and parking areas or along access roads and haul routes.

1. Provide containers for deposit of debris as specified in Section 01710 - Cleaning.
2. Prohibit overloading of trucks to prevent spillages on access and haul routes.

3. Provide periodic inspection of traffic areas to enforce requirements.

Periodic Debris Collection:

1. Schedule periodic collection and disposal of debris as specified in Section 01710 -
Cleaning.

2. Provide additional collections and disposals of debris whenever the periodic schedule is
inadequate to prevent accumulation.

END OF SECTION
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SECTION 01200

PROJECT MEETINGS (IF APPLICABLE)
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

1.3

PRE-CONSTRUCTION CONFERENCE

A mandatory pre-construction conference will be held between the Contractor, and the Owner,
and to review the Contractor's proposed methods of complying with the requirements of the
Contract Documents.

Contractor will be notified of the time, date and place where the pre-construction conference
will be held.

Contractor will prepare Primary Critical Path Project Schedule in accordance with Section
01310 (Progress Schedules) prior to pre-construction meeting.

COORDINATION MEETINGS

Hold project coordination meetings (monthly or more frequently, when requested by the
Owner). The meetings shall be scheduled and chaired by the Contractor's Project Manager if
any; otherwise, by the Contractor's Resident Superintendent. The Chairman is hereby assigned
the duty and given the authority to request representation (at each meeting) by every entity
currently involved in coordination or planning of coordination for the work; including
invitations to the Owner, Owner, separate contractors, subcontractors, governing authorities,
insurers and similar responsible entities having an interest or expertise in the coordination.
Conduct meetings in a manner which will resolve coordination problems. Record results of
meetings and distribute copies to everyone in attendance, the Owner and to others affected by
the decisions or actions resulting from each meeting.

PROGRESS MEETINGS

In addition to other regular project meetings for other purposes, hold general progress meetings
once each month with times coordinated with preparation of payment requests. Require every
entity then involved in the planning, coordination or performance of work to be properly
represented at each meeting. Include (when applicable) the Owner, Owner, consultants,
separate contractors (if any), principal subcontractors, suppliers/manufacturers/fabricators,
governing authorities, insurers, special supervisory personnel and others with an interest or
expertise in the progress of the work. Review each entity's present and future needs including
interface requirements, time, sequence, deliveries, access, site utilization, temporary facilities
and services, hours of work, hazards and risks, housekeeping, change orders and documentation
of information for payment requests. Discuss whether each element of current work is ahead of
schedule, on time, or behind time in relation with the updated progress schedule. Determine
how behind-time work will be expedited and secure commitments from the entities involved in
doing so. Discuss whether schedule revisions are required to ensure that current work and
subsequent work will be completed within the Contract Time. Review everything of
significance which could affect the progress of the work.
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B. Within three days after each progress meeting date, distribute copies of the minutes-of-the-
meeting to each entity present and to others who should have been present. Prepare and include
in distribution, and have available for other distribution including copies with payment request,
brief summary (in narrative form) of the progress of the work since previous meeting and
report.

C. Immediately following each progress meeting where revisions to the Progress Schedule/Critical
Path Schedule have been made or recognized (regardless of whether agreed to by each entity
represented), revise the Schedule. Reissue revised Schedule concurrently with report of each
meeting, unless extensive revisions require a longer revision period, but in any case, reissue
within ten days after meeting. At intervals matching the preparation of payment requests, revise
and reissue the Schedule to show actual progress of the work in relation to the latest revision of
the Schedule.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01300

SUBMITTALS
FORMAL BID NO. 2006

PART 1 GENERAL

11 DESCRIPTION OF REQUIREMENTS

A. This Section specifies the general methods and requirements of submissions applicable to the
following work-related submittals: Shop Drawings, Product Data, Samples, Construction
Photographs, and Construction or Submittal Schedules. Detailed submittal requirements will be
specified in the technical specifications sections.

B. All submittals shall be clearly identified by reference to Specification Section, Paragraph,
Drawing Number or Detail as applicable. Submittals shall be clear and legible and of sufficient
size for sufficient presentation of data.

1.2 SHOP DRAWINGS, PRODUCT DATA, SAMPLES
A. Shop Drawings

1. Shop drawings, as specified in individual work Sections include, but are not necessarily
limited to, custom-prepared data such as fabrication and erection/installation (working)
drawings, scheduled information, setting diagrams, actual shopwork manufacturing
instructions, custom templates, special wiring diagrams, coordination drawings, individual
system or equipment inspection and test reports including performance curves and
certifications, as applicable to the Work.

2. All shop drawings submitted by subcontractors for approval shall be sent directly to the
Contractor for checking. The Contractor shall be responsible for their submission at the
proper time so as to prevent delays in delivery of materials.

3. The Contractor shall check all subcontractors’ shop drawings regarding measurements, size
of members, materials and details to satisfy himself/herself that the submittals conform to
the intent of the Drawings and Specifications. Shop drawings found to be inaccurate or
otherwise in error shall be returned to the subcontractor for correction before submission
thereof.

4.  All details on shop drawings submitted for approval shall show clearly the relation of the
various parts to the main members and lines of the structure and where correct fabrication
of the work depends upon field measurements; such measurements shall be made and
noted on the drawings before being submitted for approval.

5. Submittals for equipment specified under Divisions 10, 11, 13, 15 and 16 shall include a
listing of all installations where identical or similar equipment has been installed and been
in operation for a period of at least one year.

B. Product Data

1. Product data as specified in individual Sections, include, but are not necessarily limited to,
standard prepared data for manufactured products (sometimes referred to as catalog data),
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such as the manufacturer’s product specification and installation instructions, availability
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13

of colors and patterns, manufacturer’s printed statements of compliances and applicability,
roughing-in diagrams and templates, catalog cuts, product photographs, standard wiring
diagrams, printed performance curves and operational-range diagrams, production or
quality control inspection and test reports and certifications, mill reports, product operating
maintenance instructions and recommended spare-parts listing and printed product
warranties, as applicable to the Work.

Samples

1. Samples specified in individual Sections, include, but are not necessarily limited to,
physical examples of the work such as sections of manufacture or fabricated work, small
cuts or containers of materials, complete units of repetitively-used products,
color/texture/pattern swatches and range sets, specimens for coordination of visual effect,
graphic symbols and units of work to be used by the Owner or Owner for independent
inspection and testing, as applicable to the Work.

Contractor’s Responsibilities

The Contractor shall review shop drawings, product data and samples, including those by
subcontractors, prior to submission to determine and verify the following:

1. Field measurements

2.  Field construction criteria

3. Catalog numbers and similar data

4. Conformance with the Specifications

Each shop drawing, sample and product data submitted by the Contractor shall have affixed to it
the following Certification Statement including the Contractor’s Company name and signed by
the Contractor: “Certification Statement: by this submittal, I hereby represent that I have
determined and verified all field measurements, field construction criteria, materials,
dimensions, catalog numbers and similar data and | have checked and coordinated each item
with other applicable approved shop drawings and all Contract requirements.” Shop drawings
and product data sheets 11-in x 17-in and smaller shall be bound together in an orderly fashion
and bear the above Certification Statement on the cover sheet. The cover sheet shall fully
describe the packaged data and include a listing of all items within the package. Provide to the
Resident Project Representative a copy of each submittal transmittal sheet for shop drawings,
product data and samples at the time of submittal of said drawings, product data and samples to
the Owner.

The Contractor shall utilize a 10-character submittal identification numbering system in the
following manner:

1. The first character shall be a D, S, P, M, or R, which represents Shop/Working Drawing
and other Product Data (D), Sample (S), Preliminary Submittal (P), Operating/Maintenance
Manual (M), or Request for Information (R).

2. The next five digits shall be the applicable Specification Section Number.
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1.4

3. The next three digits shall be the numbers 001 to 999 to sequentially number each initial
separate item or drawing submitted under each specific Section number.

4. The last character shall be a letter, A to Z, indicating the submission, or resubmission of

the same Drawing, i.e., “A=1st submission, B=2nd submission, C=3rd submission, etc. A
typical submittal number would be as follows:

D-03300-008-B

Where: D. = Shop Drawing
03300 = Specification Section for Concrete
008 = The eighth initial submittal under this specification section
B. = The second submission (first resubmission) of that particular shop drawing

Notify the Owner in writing, at the time of submittal, of any deviations in the submittals from
the requirements of the Contract Documents.

The review and approval of shop drawings, samples or product data by the Owner shall not
relieve the Contractor from his/her responsibility with regard to the fulfillment of the terms of
the Contract. All risks of error and omission are assumed by the Contractor and the Owner will
have no responsibility therefore.

No portion of the work requiring a shop drawing, sample, or product data shall be started nor
shall any materials be fabricated or installed prior to the approval or qualified approval of such
item. Fabrication performed, materials purchased or on-site construction accomplished which
does not conform to approved shop drawings and data shall be at the Contractor’s risk. The
Owner will not be liable for any expense or delay due to corrections or remedies required to
accomplish conformity.

Project work, materials, fabrication, and installation shall conform to approved shop drawings,
applicable samples, and product data.

SUBMISSION REQUIREMENTS

Make submittals promptly in accordance with approved schedule and in such sequence as to
cause no delay in the Work or in the work of any other Contractor.

Each submittal, appropriately coded, will be returned within 20 working days following receipt
of submittal by the Owner.

Number of submittals required:

1. Shop Drawings as defined in Paragraph 1.02 A: Five copies.

2. Product Data as defined in Paragraph 1.02 B: Five copies.

3. Samples: Submit the number stated in the respective Specification Sections.
Submittals shall contain:

1. The date of submission and the dates of any previous submissions.
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9.

10.

11.

The Project title and number.

Contractor identification.

The names of:

a. Contractor

b.  Supplier

c. Manufacturer

Identification of the product, with the specification section number, page and paragraph(s).
Field dimensions, clearly identified as such.

Relation to adjacent or critical features of the Work or materials.
Applicable standards, such as ASTM or Federal Specification numbers.
Identification of deviations from Contract Documents.

Identification of revisions on resubmittals.

A blank space suitably sized for Contractor and Owner stamps.

15 REVIEW OF SHOP DRAWINGS, PRODUCT DATA, WORKING DRAWINGS AND
SAMPLES

A. The review of shop drawings, data and samples will be for general conformance with the design
concept and Contract Documents. They shall not be construed:

1.

2.

as permitting any departure from the Contract requirements;

as relieving the Contractor of responsibility for any errors, including details, dimensions,
and materials;

as approving departures from details furnished by the Owner, except as otherwise
provided herein.

B. The Contractor remains responsible for details and accuracy, for coordinating the work with all
other associated work and trades, for selecting fabrication processes, for techniques of
assembly, and for performing work in a safe manner.

C. If the shop drawings, data or samples as submitted describe variations and show a departure
from the Contract requirements which Owner finds to be in the interest of the Owner and to
be so minor as to not involve a change in Contract Price or time for performance, the Owner
may return the reviewed drawings without noting an exception.

D. Submittals will be returned to the Contractor under one of the following codes.
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Code 1 - “APPROVED?” is assigned when there are no notations or comments on the submittal.
When returned under this code the Contractor may release the equipment and/or
material for manufacture.

Code 2 - “APPROVED AS NOTED?”. This code is assigned when a confirmation of the
notations and comments IS NOT required by the Contractor. The Contractor may
release the equipment or material for manufacture; however, all notations and
comments must be incorporated into the final product.

Code 3 - “APPROVED AS NOTED/CONFIRM”. This combination of codes is assigned when
a confirmation of the notations and comments IS required by the Contractor. The
Contractor may release the equipment or material for manufacture; however, all
notations and comments must be incorporated into the final product. This
confirmation shall specifically address each omission and nonconforming item that
was noted. Confirmation is to be received by the Owner within 15 calendar days of
the date of the Owner’s transmittal requiring the confirmation.

Code 4 - “APPROVED AS NOTED/RESUBMIT”. This combination of codes is assigned
when notations and comments are extensive enough to require a resubmittal of the
package. The Contractor may release the equipment or material for manufacture;
however, all notations and comments must be incorporated into the final product.
This resubmittal is to address all comments, omissions and non-conforming items that
were noted. Resubmittal is to be received by the Owner within 15 calendar days of
the date of the Owner’s transmittal requiring the resubmittal.

Code 5 - "NOT APPROVED" is assigned when the submittal does not meet the intent of the
Contract Documents. The Contractor must resubmit the entire package revised to
bring the submittal into conformance. It may be necessary to resubmit using a
different manufacturer/vendor to meet the Contract Documents.

Code 6 - "COMMENTS ATTACHED" is assigned where there are comments attached to the
returned submittal, which provide additional data to aid the Contractor.

Code 7 - “RECEIPT ACKNOWLEDGED?” is assigned to submittals that are required but are
not subject to Owner’s review or approval.

Codes 1 through 5 designate the status of the reviewed submittal with Code 6 showing there has
been an attachment of additional data.

Resubmittals will be handled in the same manner as first submittals. On resubmittals the
Contractor shall direct specific attention, in writing on the letter of transmittal and on
resubmitted shop drawings by use of revision triangles or other similar methods, to revisions
other than the corrections requested by the Owner, on previous submissions. Any such
revisions which are not clearly identified shall be made at the risk of the Contractor. The
Contractor shall make corrections to any work done because of this type revision that is not in
accordance to the Contract Documents as may be required by the Owner.

Partial submittals may not be reviewed. The Owner will be the only judge as to the
completeness of a submittal. Submittals not complete will be returned to the Contractor and
will be considered "Not Approved" until resubmitted. The Owner may at his/her option,
provide a list or mark the submittal directing the Contractor to the areas that are incomplete.
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1.6

1.7

1.8

19

Repetitive Review

1. Shop drawings and other submittals will be reviewed no more than twice at the Owner's
expense. All subsequent reviews will be performed at times convenient to the Owner
and at the Contractor's expense, based on the Owner's then prevailing rates. The
Contractor shall reimburse the Owner for all such fees invoiced to the Owner by the
Owner. Submittals are required until approved.

2. Any need for more than one resubmission, or any other delay in obtaining Owner's
review of submittals, will not entitle Contractor to extension of the Contract Time.

If the Contractor considers any correction indicated on the shop drawings to constitute a change
to the Contract Documents, the Contractor shall give written notice thereof to the Owner at
least seven working days prior to release for manufacture.

When the shop drawings have been completed to the satisfaction of the Owner, the Contractor
shall carry out the construction in accordance therewith and shall make no further changes
therein except upon written instructions from the Owner.

DISTRIBUTION

Distribute reproductions of approved shop drawings and copies of approved product data and
samples, where required, to the job site file and elsewhere as directed by the Owner. Number of
copies shall be as directed by the Owner but shall not exceed four.

SCHEDULES

Provide all schedules required by the Supplemental Technical Specifications.
PROFESSIONAL Owner (P.E.) CERTIFICATION FORM

If specifically required in other Sections of these Specifications, the Contractor shall submit a
P.E. Certification for each item required, in the form attached to this Section, completely filled

in and stamped.

GENERAL PROCEDURES FOR SUBMITTALS

A. Coordination of Submittal Times: Prepare and transmit each submittal sufficiently in advance of

performing the related work or other applicable activities, or within the time specified in the
individual work sections, of the Specifications, so that the installation will not be delayed by
processing times including disapproval and resubmittal (if required), coordination with other
submittals, testing, purchasing, fabrication, delivery and similar sequenced activities. No
extension of time will be authorized because of the Contractor's failure to transmit submittals
sufficiently in advance of the Work.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

43



P.E. CERTIFICATION FORM

The undersigned hereby certifies that he/she is a Professional Owner registered in the State of New
Mexico and that he/she has been employed by
to design

(Name of Contractor)

(Insert P.E. Responsibilities)

in accordance with Specification Section for the

Indian Hills Park Electrical and Lighting System Improvements project.

The undersigned further certifies that he/she has performed the design of the

, that said design is in conformance

(Insert P.E. Responsibilities)

with all applicable local, state and federal codes, rules, and regulations, and that his/her signature and P.E.
stamp have been affixed to all calculations and drawings used in, and resulting from, the design. The
undersigned hereby agrees to make all original design drawings and calculations available to the City of
Gallup, New Mexico (City) or Owner’s representative within seven days following written request

therefore by the City.

P.E. Name

Signature

Address

Contractor’s Name

Signature

Title

Address

END OF SECTION
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SECTION 01310

PROGRESS SCHEDULES
FORMAL BID NO. 2006

SCOPE OF WORK:

PART 1 GENERAL

11

1.2

SUBMITTALS

Preliminary Project Schedule: Submit to the Owner prior to pre-construction meeting.
Detailed Progress Schedule:

1. Submit initial Detailed Progress Schedule within 30 days after the Notice to Proceed.
2. Submit an Updated Progress Schedule at each update, in accordance with this Section.
Submit with Each Progress Schedule Submission:

1. Contractor's certification that progress schedule submission is the actual schedule being
utilized for execution of the Work.

2. Progress Schedule: One legible copy.

3. Narrative Progress Report: One legible copy.

4. Progress Quality Chart(s).

Prior to final payment, submit a final Updated Progress Schedule.

PRELIMINARY PROJECT SCHEDULE - CRITICAL PATH

A detailed schedule shall be submitted, beginning with Notice to Proceed, for minimum
duration of 90 days, and a summary of balance of Project through Final Completion.

Show activities including, but not limited to the following:

1. Notice to Proceed.

2. Permits.

3. Submittals, with review time.

4. Early procurement activities for long lead equipment and materials.
5. Initial site work.

6. Earthwork.
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7. Specified Work sequences and construction constraints.

8. Contract Milestone and Completion Dates.

9. Major structural, mechanical, equipment, electrical, architectural, and instrumentation and
control Work.

10. System startup summary.

11. Project close-out summary.

12. Demobilization summary.

Update Preliminary Project Schedule until the Detailed Project Schedule is accepted by the

Owner. Failure to do so may cause Owner to withhold all or part of the monthly progress

payment until the Preliminary Project Schedule and/or Detailed Project Schedule is updated in a

manner acceptable to Owner.

Format: In accordance with this Section.

DETAILED PROGRESS SCHEDULE - CRITICAL PATH NETWORK

General: Comprehensive computer-generated schedule using CPM, generally as outlined in

Associated General Contractors of America (AGC) Publication No. 580, “Construction Project

Planning and Scheduling Guidelines,” latest edition. If a conflict occurs between the AGC

publication and this specification, this specification shall govern.

1. When accepted by Owner, Detailed Progress Schedule will replace Preliminary Progress
Schedule and become Baseline Schedule. Subsequent revisions will be considered as

Updated Progress Schedules.

2. Update monthly to reflect actual progress and occurrences to date, including weather
delays.

Contents:

1. Schedule shall begin with the date of Notice to Proceed and conclude with the date of Final
Completion.

2. Identify Work calendar basis using days as a unit of measure.

3. Show complete interdependence and sequence of construction and Project-related activities
reasonably required to complete Work.

4. Identify Work of separate stages and other logically grouped activities, and clearly identify
critical path of activities.

5. Reflect sequences of Work, restraints, delivery windows, review times, Contract Times and
Project Milestones set forth in the Agreement and Section 01040, Project Coordination.

6. Include as applicable, at a minimum:
a. Obtaining permits, submittals for early product procurement and long lead time items.
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b.
C.

Mobilization and other preliminary activities.
Initial site work.
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d. Specified Work sequences, constraints, and Milestones, including Substantial
Completion date(s) of Subcontract Work.

Major equipment design, fabrication, factory testing, and delivery dates.
Sitework.

Concrete Work.

Structural steel Work.

Architectural features Work.

Equipment Work.

Mechanical Work.

Electrical Work.

Instrumentation and Control Work.

Other important Work for each major facility.

Equipment and system startup and test activities.

Project closeout and cleanup.

Demobilization.

QT OSImRTTSQ D

No activity duration, exclusive of those for Submittals review and product
fabrication/delivery, shall be less than 1 day or more than 14 days, unless otherwise
approved.

Activity duration for Submittal review shall not be less than review time specified unless
clearly identified and prior written acceptance has been obtained from Owner.

C. Network Graphical Display:

1.

8.

9.

Plot or print on paper not greater than 30 inches by 42 inches or smaller than 22 inches by
34 inches, unless otherwise approved.

Title Block: Show name of Project, Owner, date submitted, revision or update number, and
the name of the scheduler. Updated schedules shall indicate data date.

Identify horizontally across the top of the schedule the time frame by year, month, and day.

Identify each activity with a unique number and a brief description of the Work associated
with that activity.

Indicate the critical path.
Show, at a minimum, the controlling relationships between activities.

Plot activities on a time-scaled basis, with the length of each activity proportional to the
current estimate of the duration.

Plot activities on an early start basis unless otherwise requested by Owner.

Provide a legend to describe standard and special symbols used.

D. Schedule Report:

1.

On 8-1/2-inch by 11-inch white paper, unless otherwise approved.
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1.4

15

2. List information for each activity in tabular format, including, at a minimum:
Activity Identification Number.

Activity Description.

Original Duration.

Remaining Duration.

Early Start Date (Actual start on Updated Progress Schedules).

Early Finish Date (Actual finish on Updated Progress Schedules).

Late Start Date.

Late Finish Date.

Total Float.

—SQ@ P o0 oW

3. Sort reports, in ascending order, as listed below:
a. Activity number sequence with predecessor and successor activity.

PROGRESS OF THE WORK

Updated Progress Schedule shall reflect:

1. Progress of Work to within 5 working days prior to submission.

2. Approved changes in Work scope and activities modified since submission.
3. Delays in Submittals or resubmittals, deliveries, or Work.

4.  Adjusted or modified sequences of Work.

5. Other identifiable changes.

6. Revised projections of progress and completion.

7. Report of changed logic.

Produce detailed sub-schedules during Project, upon request of Owner or Owner, to further
define critical portions of the Work such as facility shutdowns, etc.

If Contractor fails to complete activity by its latest scheduled completion date and this failure is
anticipated to extend Contract Times (or Milestones), Contractor shall, within 7 days of such
failure, submit a written statement as to how Contractor intends to correct nonperformance and
return to acceptable current progress schedule. Actions by Contractor to complete Work within
Contract Times (or Milestones) will not be justification for adjustment to Contract Price or
Contract Times.

Owner may order Contractor to increase plant, equipment, labor force or working hours if
Contractor fails to:

1. Complete a Milestone activity by its completion date.

2. Satisfactorily execute Work as necessary to prevent delay to overall completion of Project,
at no additional cost to Owner.

NARRATIVE PROGRESS REPORT
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1.6

A. Format:

1. Organize same as Progress Schedule.
2. ldentify, on a cover letter, reporting period, date submitted, and name of author of report.
B. Contents:

1. Number of days worked over the period, work force on hand, construction equipment on
hand (including utility vehicles such as pickup trucks, maintenance vehicles, stake trucks,
etc.).

2. General progress of Work, including a listing of activities started and completed over the
reporting period, mobilization/demobilization of subcontractors, and major milestones
achieved.

3. Contractor's plan for management of site (e.g., lay down and staging areas, construction
traffic, etc.), utilization of construction equipment, buildup of trade labor, and
identification of potential Contract changes.

4. Identification of new activities and sequences as a result of executed Contract changes.

5. Documentation of weather conditions over the reporting period, and any resulting impacts
to the work.

6. Description of actual or potential delays, including related causes, and the steps taken or
anticipated to mitigate their impact.

7. Changes to activity logic.

8. Changes to the critical path.

9. Identification of, and accompanying reason for, any activities added or deleted since the
last report.

10. Steps taken to recover the schedule from Contractor-caused delays.

SCHEDULE ACCEPTANCE

A. Owner’s acceptance will demonstrate agreement that the proposed schedule conforms with
requirements of Contract including, but not limited to, the following:

1.

Contract Times, including Final Completion and all intermediate Milestones are within the

specified times.
Specified Work sequences and constraints are shown as specified.

Complete Scope of Work is included.
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1.7

4.  Specified Owner furnished Equipment or Material arrival dates, or range of dates, are
included.

5. Access restrictions are accurately reflected.

6. Start-up and testing times are as specified.

7. Training time is as specified.

8. Level of detail is as specified herein.

9. Submittal submission and review times are as specified.
10. Duration of Activities are reasonable.

11. Sequencing is reasonable and does not include preferential logic contrary to the
contingency /float sharing clauses of this Specification.

12. Meets all administrative requirements of Contract Documents.
13. Updated schedules reflect actual dates and duration of Work performed.
Preliminary Progress Schedule Review Disposition:
1. Accepted.
2. Rejected as Noted:
a. Make requested corrections; resubmit within ten days.
b.  Until acceptable to Owner as the Baseline Progress Schedule, continue the review
and revision process, during which time Contractor shall update the schedule on a
monthly basis to reflect actual progress and occurrences to date.
Detailed Progress Schedule:
1. Accepted.
2. Rejected as Noted:
a. Make requested corrections; resubmit within ten days.
b.  Until acceptable to Owner as the Baseline Progress Schedule, continue the review
and revision process.
Narrative Report: All changes to activity duration and sequences, including the addition or
deletion of activities subsequent to Owner’s acceptance of the Baseline Progress Schedule,
shall be delineated in the Narrative Report current with the proposed Updated Progress
Schedule.

ADJUSTMENT OF CONTRACT TIMES

Evaluation and reconciliation of Adjustments of Contract Times shall be based on the Updated

Progress Schedule at the time of proposed adjustment or claimed delay.



B. Claims Based on Contract Times:

1. Where Owner has not yet rendered formal decision on Contractor's claim for adjustment
of Contract Times, and parties are unable to agree as to amount of adjustment to be
reflected in progress schedule, Contractor shall reflect an interim adjustment in the
progress schedule as acceptable to Owner.

2. Itis understood and agreed that such interim acceptance will not be binding on either
Contractor or Owner, and will be made only for the purpose of continuing to schedule
Work until such time as formal decision has been rendered as to an adjustment, if any, of
the Contract Times.

3. Contractor shall revise progress schedule prepared thereafter in accordance with Owner's
formal decision.

C. Float:

1. Float time is a Project resource available to both parties to meet contract Milestones and
Contract Times.

2. Use of float suppression techniques such as preferential sequencing or logic, special
lead/lag logic restraints, and extended activity times are prohibited; and, use of float time
disclosed or implied by use of alternate float-suppression techniques shall be shared to
proportionate benefit of Owner and Contractor.

3. Pursuant to above float-sharing requirement, no time extensions will be granted nor delay
damages paid until a delay occurs which:
a. impacts Project's critical path,
b. consumes available float or contingency time, and
c. extends Work beyond contract completion date.
PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION



SECTION 01370

SCHEDULE OF VALUES
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

REQUIREMENTS INCLUDED

Submit to the Owner a Schedule of Values (a breakdown of the bid) allocated to the various
portions of the Work, within 15 days of receipt of the Notice to Proceed.

Upon request of the Owner, support the values with data which will substantiate their
accuracy.

The accepted Schedule of Values shall be used as the basis for the Contractor's Applications for
Payment.

FORM AND CONTENT OF SCHEDULE OF VALUES

Type schedule on an 8-1/2-inch by 11-inch or 8-1/2-inch by 14-inch white paper. Contractor's
standard forms and automated printout will be considered for approval by the Owner upon
Contractor's request. Identify schedule with:

1. Title of Project and location.

2. Owner and Project number.

3. Name and Address of Contractor.

4.  Contract designation.

5. Date of submission.

Schedule shall list the installed value of the component parts of the Work in sufficient detail to
serve as a basis for computing values for progress payments during construction.

Identify each line item with the number and title of the respective major section of the
specifications.

For each major line item list sub-values of major products or operations under the item.
For the various portions of the Work:

1. Each item shall include a directly proportional amount of the Contractor's overhead and
profit.

2. For items on which progress payments will be requested for stored materials, prepare a
sub-schedule as defined in Article 1.03 below.

The sum of all values listed in the schedule shall equal the total Contract Sum.
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SUBSCHEDULE OF UNIT MATERIAL VALUES
Submit a sub-schedule of unit costs and quantities for:
1. Products on which progress payments will be requested for stored products.

The form of submittal shall parallel that of the Schedule of Values, with each item identified
the same as the line item in the Schedule of Values.

The unit quantity for bulk materials shall include an allowance for normal waste.
The unit values for the materials shall be broken down into:
1. Cost of the material, delivered and unloaded at the site, with taxes paid.

2. Copies of invoices for component material shall be included with the payment request
in which the material first appears.

3. Paid invoices shall be provided with the second payment request in which the
material appears or no payment shall be allowed and/or may be deleted from the
request.

The installed unit value multiplied by the quantity listed shall equal the cost of that item in
the Schedule of Values.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTIONS (NOT USED)

END OF SECTION
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SECTION 01465

EQUIPMENT STARTUP AND TESTING
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

13

SCOPE OF WORK

The Contractor shall provide a competent field services technician of the manufacturers of all
major equipment furnished under Division 16 to supervise installation, adjustment, initial
operation and testing, performance testing, final acceptance testing and startup of the
equipment.

The Contractor shall perform specified equipment field performance tests, final acceptance tests
and startup services.

RELATED WORK

Operation and Maintenance Data is included in Section 01730 (Operation and Maintenance
Data).

Performance and acceptance testing and startup requirements are included in the respective
sections of Division 16.

SUBMITTALS

Submit, in accordance with Section 01300 (Submittals), detailed testing plans/procedures for
shop tests, field performance tests and final acceptance tests as specified in the various
equipment sections. Submittals shall include the following:

1. Test plans/procedures shall be submitted at least 30 days in advance of the proposed test
dates and shall include at least the following information:

a. Name of equipment to be tested, including reference to specifications section number
and title.

b. Testing schedule of proposed dates and times for testing.

c. Summary of power, lighting, chemical, water, gas, etc, needs and identification of
who will provide them.

d.  Outline specific assignment of the responsibilities of the Contractor and
manufacturers' factory representatives or field service personnel.

e. Detailed description of step-by-step testing requirements, with reference to
appropriate standardized testing procedures by established technical organizations
(e.g., ASTM, WPCEF Standard Methods, etc).

f.  Samples of forms to be used to collect and record test data and to present tabulated
test results.

2. Copies of test reports upon completion of specified shop, performance and acceptance
tests. Test reports shall incorporate the information provided in the test procedures
submittals modified to reflect actual conduct of the tests and the following additional
information:

a. Summary comparison of specified test and performance requirements vs. actual test
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results.
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1.4

15

A.

B.

b.  Should actual test results fail to meet specified test and performance requirements,
describe action to be taken prior to re-testing of equipment.

3. Copies of the manufacturer’s field service technician’s report summarizing the results of
his/her initial inspection, operation, adjustment and pre-tests. The report shall include
detailed descriptions and tabulations of the points inspected, tests and adjustments made,
guantitative results obtained, suggestions for precautions to be taken to ensure proper
maintenance, and the equipment supplier’s Certificate of Installation in the format
specified herein.

REFERENCE STANDARDS

American Society for Testing and Materials (ASTM)

Where reference is made to one of the above standards, the revision in effect at the time of bid
opening shall apply.

QUALITY ASSURANCE

Field service technicians shall be competent and experienced in the proper installation,
adjustment, operation, testing and startup of the equipment and systems being installed.

Manufacturers’ sales and marketing personnel will not be accepted as field service technicians.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTIONS

3.1

A

PRELIMINARY REQUIREMENTS

After installation of the equipment has been completed and the equipment is presumably ready
for operation, before it is operated by others, the manufacturer’s field service technician shall
inspect, operate, test and adjust the equipment. The inspection shall include at least the
following points where applicable:

1. Soundness (without crack or otherwise damaged parts).

2. Completeness in all details, as specified and required.

3. Correctness of setting, alignment and relative arrangement of various parts.

The operation, testing and adjustment shall be as required to prove that the equipment has been
left in proper condition for satisfactory operation under the conditions specified.

Upon completion of this Work, the manufacturer’s field service technician shall submit to the

Owner a signed report of the format (included in this Section) of the results of his/her
inspection, operation, adjustments and tests.
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3.2

3.3

WITNESS REQUIREMENTS

Shop tests or factory tests may be witnessed by the Owner, as required by the various
equipment specifications.

Field performance and acceptance tests shall be performed in the presence of the Owner.
STARTUP AND ACCEPTANCE
General Requirements

1. Successfully execute the step-by-step procedure of startup and performance demonstration
specified herein.

2. The startup and performance demonstration shall be successfully executed prior to
Substantial Completion and acceptance by the Owner of the treatment plant and its
related systems.

3. All performance tests and inspections shall be scheduled at least 5 working days in advance
or as otherwise specified with the Owner. All performance tests and inspections shall be
conducted during the work week of Monday through Friday, unless otherwise specified.

Preparation for Startup

1. All mechanical and electrical equipment shall be checked to ensure that it is in good
working order and properly connected.

2. All instruments and controls shall be calibrated through their full range. All other

adjustments required for proper operation of all instrumentation and control equipment
shall be made.
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EQUIPMENT SUPPLIER'S CERTIFICATE OF INSTALLATION

Owner City of Gallup, New Mexico

Project Indian Hills Park Electrical and Lighting System Improvements

Contract No.

EQUIPMENT SPECIFICATION SECTION

EQUIPMENT DESCRIPTION

I , Authorized representative of
(Print Name)

(Print Manufacturer's Name)

hereby CERTIFY that

(Print equipment name and model with serial no.)

installed for the subject project has (have) been installed in a satisfactory manner, has (have) been tested
and adjusted, and is (are) ready for final acceptance testing and operation on :

Date

Time

CERTIFIED BY:

(Signature of Manufacturer's Representative)

Date:

END OF SECTION
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SECTION 01600

DELIVERY, STORAGE AND HANDLING
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

SCOPE OF WORK

This Section specifies the general requirements for the delivery handling, storage and
protection for all items required in the construction of the work. Specific requirements, if
any, are specified with the related item.

TRANSPORTATION AND DELIVERY

Transport and handle items in accordance with manufacturer's instructions.

Schedule delivery to reduce long term on-site storage prior to installation and/or
operation. Under no circumstances shall equipment be delivered to the site more than
one month prior to installation without written authorization from the Owner.

Coordinate delivery with installation to ensure minimum holding time for items
that are hazardous, flammable, easily damaged or sensitive to deterioration.

Deliver products to the site in manufacturer's original sealed containers or other
packing systems, complete with instructions for handling, storing, unpacking,
protecting and installing.

All items delivered to the site shall be unloaded and placed in a manner which will not
hamper the Contractor's normal construction operation or those of subcontractors and
other contractors and will not interfere with the flow of necessary traffic.

Provide necessary equipment and personnel to unload all items delivered to the site.

Promptly inspect shipment to assure that products comply with requirements, quantities
are correct and items are undamaged. For items furnished by others (i.e., Owner, other
Contractors), perform inspection in the presence of the Owner. Notify Owner verbally,
and in writing, of any problems.

If any item has been damaged, such damage shall be repaired at no additional cost to the
Owner.
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STORAGE AND PROTECTION

Store and protect products in accordance with the manufacturer's instructions, with seals
and labels intact and legible. Storage instruction shall be studied by the Contractor and
reviewed with the Owner by him/her. Instruction shall be carefully followed and a
written record of this kept by the Contractor. Arrange storage to permit access for
inspection.

Store loose granular materials on solid flat surfaces in a well-drained area. Prevent
mixing with foreign matter.

Cement and lime shall be stored under a roof and off the ground and shall be kept
completely dry at all times. All structural, miscellaneous and reinforcing steel shall be
stored off the ground or otherwise to prevent accumulations of dirt or grease and in a
position to prevent accumulations of standing water and to minimize rusting. Beams
shall be stored with the webs

vertical. Precast concrete shall be handled and stored in a manner to prevent
accumulations of dirt, standing water, staining, chipping or cracking. Brick, block and
similar masonry products shall be handled and stored in a manner to reduce breakage,
cracking and spalling to a minimum.

All mechanical and electrical equipment and instruments subject to corrosive damage
by the atmosphere if stored outdoors (even though covered by canvas) shall be stored in
a weathertight building to prevent injury. The building may be a temporary structure on
the site or elsewhere, but it must be satisfactory to the Owner. Building shall be
provided with adequate ventilation to prevent condensation. Maintain temperature and
humidity within range required by manufacturer.

1. All equipment shall be stored fully lubricated with oil, grease and other
lubricants unless otherwise instructed by the manufacturer.

2. Moving parts shall be rotated a minimum of once weekly to ensure proper
lubrication and to avoid metal-to-metal "welding". Upon installation of the
equipment, the Contractor shall start the equipment, at least half load, once weekly
for an adequate period of time to ensure that the equipment does not deteriorate
from lack of use.

3. Lubricants shall be changed upon completion of installation and as frequently as
required thereafter during the period between installation and acceptance. New
lubricants shall be put into the equipment at the time of acceptance.

4. Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally
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affected by the long storage period. Such certifications by the manufacturer shall be
deemed to mean that the equipment is judged by the manufacturer to be in a
condition equal to that of equipment that has been shipped, installed, tested and
accepted in a minimum time period. As such, the manufacturer will guaranty the
equipment equally in both instances. If such a certification is not given, the
equipment shall be judged to be defective. It shall be removed and replaced at the
Contractor's expense.

E. All paint and other coating products shall be stored in areas protected from the
weather. Follow all storage requirements set forth by the paint and coating
manufacturers.

END OF SECTION
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SECTION 01700

CONTRACT CLOSEOUT
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

13

SCOPE OF WORK

This Section specifies administrative, verification and procedural requirements for
project closeout, including but not limited to:

1. Final cleaning (Section 01710].
2. Project Record Documents (Section 01720).

3. Spare parts and maintenance materials (spare paint, lubricants, special tools)
(applicable Sections in Division 16 through

4. Record Shop Drawings (Section 01300).

5. Warranties, guarantees, and bonds (Section 01740) and applicable Sections in
Technical Division 16.

6. Reconciliation of final accounting, final change order, final payment application
(Section 01026 and General Conditions) and Contractor's releases.

7. As-built construction schedule (Section 01310).

8. Permit close-outs including Certificate of Occupancy or Certificate of Completion.

RELATED WORK

Operation and Maintenance (O&M) data and manuals (Section 01730) and applicable
Sections in Technical Divisions.

CLOSEOUT PROCEDURES
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A. Provide all deliverables as specified, prior to submitting the final payment application.

B. Provide submittals to Owner that are required by governing or other authorities
having applicable jurisdiction including but not limited to permit close out
information, certificates of occupancy, etc.

C. Submit Application for Final Payment identifying total adjusted Contract Sum,
previous payments and sum remaining due, following submittal and approval of
Record Documents and Record Drawings.

D. Submit Contractor's Final Release and Release of Liens with final payment application.

14 FINAL CLEANING

A. Complete final cleaning prior to submittal of the final application for payment.

B. Comply with requirements as specified in Section 01710.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01710

CLEANING
FORMAL BID NO. 2006

PART 1 GENERAL
11 SCOPE OF WORK

A. Execute cleaning, during progress of the work, and at completion of the work, as
required by General Conditions.

12 RELATED WORK

A. Standard General Conditions of the Construction Contract are included in Section 00700.

B. Each Section: Cleaning for specific products or work.
1.3 DISPOSAL AND CLEANING

A. Conduct cleaning and disposal operations to comply with codes, ordinances,
regulations and anti-pollution laws.

PART 2 PRODUCTS
2.1 MATERIALS

A. Use only those cleaning materials which will not create hazards to health or property
and which will not damage surfaces.

B. Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

C. Use cleaning materials only on surfaces recommended by cleaning material
manufacturer.

PART 3 EXECUTION
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3.1

3.2

DURING CONSTRUCTION

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulations of waste materials, rubbish and windblown debris, resulting from
construction operations.

Provide on-site containers for the collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from the site periodically and dispose of
at legal disposal areas away from the site.

DUST CONTROL

Schedule operations so that dust and other contaminants resulting from cleaning
process will not fall on wet or newly-coated surfaces.
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3.3

FINAL CLEANING
Employ skilled workmen for final cleaning.

Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels and other
foreign materials from sight-exposed interior and exterior surfaces.

Wash and shine glazing and mirrors.
Polish glossy surfaces to a clear shine.
Ventilating Systems:

1. Clean permanent filters and replace disposable filters if units were operated
during construction.

2. Clean ducts, blowers and coils if units were operated without filters during
construction.

Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.

Prior to final completion, or Owner occupancy, conduct an inspection of sight-exposed
interior and exterior surfaces and all work areas, to verify that the entire work is clean.

END OF SECTION
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SECTION 01720

PROJECT RECORD DOCUMENTS
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

1.3

SCOPE

Keep and maintain, at the job site, a copy of Contract Documents, marked up to
indicate all changes made during the course of a project, as specified herein.

RELATED REQUIREMENTS

Contract close-out submittals are included in Section 01700.
Warranties and bonds are included in Section 01740.

As-built construction schedules are included in Section 01310.
REQUIREMENTS INCLUDED

Maintain a record copy of the following documents, marked up to indicate all
changes made during the course of a project:

1. Contract Drawings
2. Specifications

Assemble copies of the following documents for turnover to the Owner at the end
of the project, as specified.

1. Field Orders, Change Orders, Design Modifications, and RFIs
2. Field Test records

3. Permits and permit close-outs (final approvals)
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C. RECORD DRAWINGS

1. Annotate (mark-up) the Contract Drawings to indicate all project conditions,

locations, configurations, and all other changes or deviations that vary from the
original Contract Drawings. This requirement includes, but is not limited to,
buried or concealed construction, and utility features that are revealed during the
course of construction. Special attention shall be given to recording the locations
(horizontal and vertical) and material of all buried utilities that are encountered
during construction — whether or not they were indicated on the Contract
Drawings. The record information added to the drawings may be supplemented
by detailed sketches, if necessary, clearly indicating, the Work, as constructed.

2. These annotated Contract Drawings constitute The Contractor's Record Drawings

and are actual representations of as-built conditions, including all revisions made
necessary by change orders, design modifications, requests for information and
field orders.

3. Record drawings shall be accessible to the Owner and Owner at all times

during the construction period.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION

3.1

MAINTENANCE OF RECORD DOCUMENTS AND SAMPLES

Store documents and samples in Contractor's field office apart from documents
used for construction.

1. Provide files and racks for storage of the record documents.
2. Provide locked cabinet(s) or secure storage space for storage of samples.

File documents and samples in accordance with Construction Specifications
Institute (CSI) format.

Maintain documents in a clean, dry, legible, condition and in good order. Do not
use record documents for construction purposes.

Make documents and samples available for inspection by the Owner or Owner at all
times.

Up-to-date Record Drawings may be a pre-requisite of processing periodic
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3.2

3.3

monthly pay applications, if so specified under the section for progress
payments.

MARKING METHOD

Use the color Red (indelible ink) to record information on the Drawings and
Specifications,

Label each document "PROJECT RECORD™" in neat large printed letters.

Unless otherwise specified elsewhere, notations shall be affixed to hardcopies of
documents.

Record information contemporaneously with construction progress.
Legibly mark drawings with as-built information:
1. Elevations and dimensions of structures and structural elements.

2. All underground utilities (piping and electrical), structures, and appurtenances
a.  Changes to existing structure, piping and appurtenance locations.
b. Record horizontal and vertical locations of underground structures, piping,
utilities and appurtenances, referenced to permanent surface improvements.
c. Record actual installed pipe material, class, size, joint type, etc.

RECORD INFORMATION COMPILATION
Do not conceal any work until the required information is acquired.

Items to be recorded include, but are not limited to:

1. Location of internal utilities and appurtenances concealed in the construction —
referenced to visible and accessible features.

2. Field changes of dimensions and/or details;
a. Interior equipment and piping relocations.
b.  Architectural and structural changes, including relocation of doors, windows,
etc.
c. Architectural schedule changes.

Changes made by Field Order, Change Order, design modification, and RFI.



3.4

Details not indicated on the original Contract Drawings.
SUBMITTAL

If specified under the section for progress payments, monthly applications for
payment will be contingent upon up-to-date Record Drawings. If requested by the
Owner or Owner, Contractor shall provide a copy of the Record Drawings, or present
them for review prior to processing monthly applications for payment.

Upon substantial completion of the Work and prior to final acceptance, the
Contractor shall finalize and deliver a complete set of Record Drawings to the Owner
conforming to the construction records of the Contractor. The set of drawings shall
consist of corrected and annotated drawings showing the recorded location(s) of the
Work. Unless specified otherwise elsewhere, Record Drawings shall be in the form of
a set of prints with annotations carefully and neatly superimposed on the drawings in
red.

Upon substantial completion of the Work and prior to final acceptance, the
Contractor shall finalize and deliver a complete set of Record Documents to the
Owner conforming to the construction records of the Contractor. The set of
documents shall consist of corrected and annotated documents showing the as-
installed equipment and all other as-built conditions not indicated on the Record
Drawings.

The information submitted by the Contractor into the Record Drawings and Record
Documents will be assumed to be correct, and the Contractor shall be responsible for
the accuracy of such information, and shall bear the costs resulting from the correction
of incorrect data.

Delivery of Record Drawings and Record Documents to the Owner will be a
prerequisite to Final payment.

The Contractor shall maintain a copy of all books, records, and documents
pertinent to the performance under this Agreement for a period of five years
following completion of the Contract.

END OF SECTION
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SECTION 01730

OPERATION AND MAINTENANCE DATA
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

1.3

SCOPE OF WORK

This Section includes procedural requirements for compiling and submitting
operation and maintenance data required to complete the project.

RELATED WORK

Submittals are included in Section 01300.

Contract closeout is included in Section 01700.
Warranties and Bonds are included in Section 01740.
OPERATING MANUALS

Provide specific operation and maintenance instructions for all electrical, mechanical,
and instrumentation and controls equipment furnished under various technical
specification sections.

Separate manuals shall be provided for each type of equipment, or each section
number. Each manual shall contain the following:

1. Format and Materials

a. Binders:
1) Commercial quality three ring binders with durable and cleanable plastic
covers

2) Maximum ring width capacity: 3 inches
3) When multiple binders are used, correlate the data into related
consistent groupings/volumes.
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b. ldentification: Identify each volume on the cover and spine with typed or
printed title "OPERATING AND MAINTENANCE INSTRUCTIONS".
Include the following:

1) Title of Project.

2) Identify the general subject matter covered in the manual.

3) Identify structure(s) and/or location(s), of the equipment provided.
4) Specification Section number.

c. 20 Ib loose leaf paper, with hole reinforcement

d. Page size: 8-1/2 inch by 11 inch

e. Provide heavy-duty fly leafs (section separators), matching the table of
contents, for each separate product, each piece of operating equipment, and
organizational sections of the manual.

f.  Provide reinforced punched binder tab; bind in with text.

g. Reduce larger drawings and fold to the size of text pages - but not larger
than 11 inches x 17 inches - or provide a suitable clear plastic pocket
(with drawing identification) for such folded drawings/diagrams.

Contents:

a. Atable of contents/Index, divided into section reflective of the major
components provided.

b.  Specific description of each system and components

c. Name, address, telephone number(s) and e-mail address(es) of vendor(s)
and local service representative(s)

d. Specific on-site operating instructions (including starting and stopping
procedures)

e. Safety considerations

f.  Project specific operational procedures and recommended log sheet(s).

g. Project specific maintenance procedures

h.  Manufacturer's operating and maintenance instructions — specific to the project

i.  Copy of each wiring diagram

j.  Copy of approved shop drawing(s) and Contractor's coordination/layout
drawing(s)

k. List of spare parts and recommended quantities

I.  Product Data: Mark each sheet to clearly identify specific products and
component parts and data applicable to installation. Delete inapplicable
information.

m. Drawings: Supplement product data to illustrate relations of component
parts of equipment and systems, to show control and flow diagrams

n. Provide logical sequence of instructions for each procedure,
incorporating manufacturer's instructions specified.

0. Warranties and Bonds, as specified in the General Conditions

Transmittals

a.

Prepare separate transmittal sheets for each manual. Each transmittal sheet
shall include at least the following: the Contractor's name and address,
Owner's name, project name, project number, submittal number, description
of submittal and number of copies submitted.
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b.  Submittals shall be transmitted or delivered directly to the office of the
Owner, as indicated in the Contract Documents or as otherwise directed by
the Owner.

c. Provide copies of transmittals (only, i.e., without copies of the respective
submittal) directly to the Resident Project Representative.

C. Manuals for Equipment and Systems - In addition to the requirements listed above,
for each System, provide the following:

1. Overview of system and description of unit or system and component parts.
Identify function, normal operating characteristics and limiting conditions.
Include legible performance curves, with Ownering data and tests and
complete nomenclature and commercial number of replaceable parts.

2. Panelboard circuit directories including electrical service characteristics,
controls and communications and color-coded wiring diagrams as installed.

3. Operating procedures: include start-up, break-in and routine normal operating
instructions and sequences; regulation, control, stopping, shut-down and
emergency instructions; and summer, winter and any special operating
instructions.

4. Maintenance Requirements
a. Procedures and guides for trouble-shooting; disassembly, repair, and
reassembly instructions

b.  Alignment, adjusting, balancing and checking instructions

c. Servicing and lubrication schedule and list of recommended lubricants
d. Manufacturer's printed operation and maintenance instructions

e. Sequence of operation by instrumentation and controls manufacturer
f.  Original manufacturer's parts list, illustrations, assembly drawings and

diagrams required for maintenance

5. Control diagrams by controls manufacturer as installed (as-built)

6. Contractor's coordination drawings, with color coded piping diagrams, as
installed (as- built)

7. Charts of valve tag numbers, with location and function of each valve, keyed to
flow and control diagrams. Include equipment and instrument tag numbers on
diagrams.

8. List of original manufacturer's spare parts and recommended quantities to be
maintained in storage
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9. Testand balancing reports, as required

10. Additional Requirements as specified in individual product specification

11. Design data for systems Ownered by the Contractor or its Suppliers

D. Electronic Transmission of O&M Manuals

1. Unless otherwise approved by the Owner, O&M manuals may not be

transmitted by electronic means other than by CD-ROM or USB flash drive.

Electronic O&M manuals shall meet the following conditions:

a. The above-specified transmittal form is included.

b.  All other requirements specified above have been met, including, but not
limited to, coordination by the Contractor, review and approval by the
Contactor.

The submittal contains no pages or sheets large than 11 x 17 inches.
d.  With the exception of the transmittal sheet, the entire submittal is included in

a single file.

e. Files are Portable Document Format (PDF) — with the printing function enabled.
f.  All scanned manufacturer's O&M manuals must be quality checked after
scanning to ensure the page are not crooked and all information is legible.

13

2. When electronic copies are provided, transmit two hard copy (paper)
originals to the Owner with an electronic copy on CD-ROM.

3. The electronic copy of the O&M manual shall be identical in organization,
format and content to the hard copies of the manual.

4, The electronic O&M Manual shall be bookmarked identically to the paper manual
table of contents to allow quick access to information. Electronic submittals that
require extensive scrolling will not be accepted. The document shall be indexed and
searchable.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION

31 SUBMITTAL SCHEDULE

A. Operation and maintenance manuals shall be delivered directly to the office of the
Owner, as follows:
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3.2

1. Provide preliminary copies of each manual to the office of the Owner, no later
than 30 days following approval of the respective shop drawings.

2. Provide final copies of each completed manual prior to testing.

3. Provide a letter that grants the Owner and Owner to the limited right to use and

reproduce each manual (in it its entirety or any portion thereof) from the

respective equipment manufacturer(s). Such limited right shall allow the Owner

and Owner to use each manual or and portion thereof for:

a. The potential assembly of a comprehensive facility operation and maintenance
manual for the sole benefit of the Owner; and,

b.  Supplemental training of the Owner's personnel and operators, over and
above the required vendor's training, regarding operation of the facility as
asystem.

The Owner will review Operation and Maintenance manuals submittals for operating
equipment for conformance with the requirements of the applicable specification
Section. The review will generally be based on the O&M Manual Review Checklist
appended to this Section.

If during test and start-up of equipment, any changes were made to the equipment,
provide two hard copies of as-built drawings or any other amendments for insertion, by
the contractor, in the previously transmitted final manuals. In addition, provide one
revised electronic version including the as-built drawings and any other amendments.
The manuals shall be completed, including updates, if any, within 30 days of start-up
and testing of the facility.

VENDOR TRAINING/INSTRUCTIONS (TO OWNER'S PERSONNEL)

Before final initiation of operation, Contractor's vendors shall train/instruct Owner's
designated personnel in the operation, adjustment, and maintenance of products,
equipment and systems at times convenient to the Owner.

Unless specified otherwise under the respective equipment specification section,
vendor training/instruction shall consist of eight hours of training for each type of
equipment. Such training/instruction shall be scheduled and held at times to
accommodate the work schedules of Owner's personnel, including splitting the
required training/instruction time into separate sessions and/or presented at reasonable
times other than the Contractor's "normal working hours" or the Owner's normal day
shift.

Use operation and maintenance manuals as basis for instruction. Train/instruct the
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Owner's personnel, in detail, based on the contents of manual explaining all aspects
of operation and maintenance of the equipment. If the respective equipment is inter-
related to the operation of other equipment, all interlock, constraints, and
permissives shall be explained.

At least two weeks prior to the schedule for vendor training, a detailed lesson
plan, representative of the material to be covered during instruction, shall be
submitted to the
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Owner for approval. Lesson plans shall consist of in-depth outlines of the training
material, including a table of contents, resume of the instructor, materials to be covered,
start-up procedures, maintenance requirements, safety considerations, and shut-down
procedures.

Prepare and insert additional data in each Operation and Maintenance Manual when the
need for such data becomes apparent during training/instruction.

Vendor's training/instruction will be considered acceptable based on the completed
Owner's Acknowledgement of Manufacturer's Instruction as indicated on the Equipment
Manufacturer's Certification of Installation, Testing, and Instruction appended to this
Section.

END OF SECTION
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O&M Manual Review Checklist
Submittal No.:

Project No.:

Manufacturer:

Equipment Submitted:
Specification Section:

Date of Submittal:

General Data

1. Are the area representative's name, address, e-mail address and
telephone number included?

2. Is the nameplate data for each component included?

3. | Are all associated components related to the specific equipment
included?

4, Is non-pertinent data crossed out or deleted?

5. | Are drawings neatly folded and/or inserted into packets?

6. | Are all pages properly aligned and scanned legibly?

7. Is the .PDF document bookmarked according to the table of contents?
Operations and Maintenance Data

8. Is an overview description of the equipment and/or process included?

9. Does the description include the practical theory of operation?

10. | Does each equipment component include specific details (design
characteristics, operating parameters, control descriptions, and selector
switch positions and functions)?

11. | Are alarm and shutdown conditions specific to the equipment provided
on this project clearly identified? Does it describe possible causes and
recommended remedies?

12. | Are step procedures for starting, stopping, and troubleshooting specific
to the equipment provided included?

13. | Is a list of operational parameters to monitor and record specific to the
equipment provided included?

14. | Is a proposed operating log sheet specific to the equipment provided
included?

15. | Is a spare parts inventory list included for each component?

16. | Is a lubrication schedule for each component specific to the equipment
provided included - or does it clearly state “No Lubrication Required"?

17. | Is a maintenance schedule for each component specific to the equipment
provided included?

18.. | Is a copy of the warranty information included?
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Review Comments

Is the submittal fully approved (yes/no)?

If not, the following points of rejection must be addressed and require resubmittal by the
Contractor:

Item No.
1.

© o N o ok~ 0D

[HEN
o

[HEN
=

[EEN
N

[HEN
w

[EEN
=

15.

Reviewed By: Date:

Legend 1 = OK
2 = Not Adequate 3 =
Not Included

Note: This submittal has been reviewed for compliance with the Contract Documents.
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SECTION 01740

WARRANTIES AND BONDS
FORMAL BID NO. 2006

PART 1 GENERAL

11

1.2

13

SCOPE OF WORK

This Section specifies general administrative and procedural requirements for warranties and
bonds required by the Contract Documents, including manufacturer's standard warranties on
products and special warranties.

RELATED WORK

Refer to Conditions of Contract for the general requirements relating to warranties and bonds.

General closeout requirements are included in Section 01700 Project Closeout.

Specific requirements for warranties for the work and products and installations that
are specified to be warranted are included in the individual Sections.

SUBMITTALS

Submit written warranties to the Owner prior to the date fixed by the Owner for Substantial
Completion. If the Certificate of Substantial Completion designates a commencement date for
warranties other than the date of Substantial Completion for the work, or a designated portion
of the work, submit written warranties upon request of the Owner.

When a designated portion of the work is completed and occupied or used by the Owner, by
separate agreement with the Contractor during the construction period, submit properly
executed warranties to the Owner within 15 days of completion of that designated portion of
the Work.

When a special warranty is required to be executed by the Contractor, or the Contractor and
a subcontractor, supplier or manufacturer, prepare a written document that contains
appropriate terms and identification, ready for execution by the required parties. Submit a
draft to the Owner for approval prior to final execution.

Refer to individual Sections for specific content requirements, and particular requirements
for submittal of special warranties.
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1.4

15

1.6

WARRANTY REQUIREMENT

Related Damages and Losses: When correcting warranted work that has failed, remove and
replace other work that has been damaged as a result of such failure or that must be
removed and replaced to provide access for correction of warranted work.

Reinstatement of Warranty: When work covered by a warranty has failed and been corrected
by replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated
warranty shall be equal to the original warranty with an equitable adjustment for depreciation.

Replacement Cost: Upon determination that work covered by a warranty has failed, replace or
rebuild the work to an acceptable condition complying with requirements of Contract
Documents. The Contractor is responsible for the cost of replacing or rebuilding defective
work regardless of whether the Owner has benefited from use of the work through a portion
of its anticipated useful service life.

Owner's Recourse: Written warranties made to the Owner are in addition to implied
warranties, and shall not limit the duties, obligations, rights and remedies otherwise available
under the law, nor shall warranty periods be interpreted as limitations on time in which the
Owner can enforce such other duties, obligations, rights, or remedies.

Rejection of Warranties: The Owner reserves the right to reject warranties and to limit
selections to products with warranties not in conflict with requirements of the contract
Documents.

The Owner reserves the right to refuse to accept work for the project where a special warranty,
certification, or similar commitment is required on such work or part of the work, until
evidence is presented that entities required to countersign such commitments are willing to do
SO.

Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product
warranties do not relieve the Contractor of the warranty on the work that incorporates the
products, nor does it relieve suppliers, manufacturers and subcontractors required to
countersign special warranties with the Contractor.

MANUFACTURERS CERTIFICATIONS

Where required, the Contractor shall supply evidence, satisfactory to the Owner, that the
Contractor can obtain manufacturers' certifications as to the Contractor's installation of
equipment.

DEFINITIONS
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A. Standard Product Warranties are preprinted written warranties published by individual
manufacturers for particular products and are specifically endorsed by the manufacturer to
the Owner.

B. Special Warranties are written warranties required by or incorporated in the Contract
Documents, either to extend time limits provided by standard warranties or to provide
greater rights for the Owner.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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FORMAL BID NO. 2006

BIDDERS QUALIFICATION STATEMENT
(ATTACH ADDITONAL PAGES AS NECESSARY)

PROJECT TITLE:
SUBMITTED BY:

(Print or Type Name of Bidder)
ADDRESS:

The undersigned certifies the truth and correctness of all statements and of all answers to questions made hereinafter:

1.

How many years has your organization been in business under its present name?

If a corporation, answer the following:

a. Date of Incorporation:

b. State of Incorporation:

If individual or partnership, answer the following:

a. Date of Organization:

If other than corporation or partnership, describe organization and name principals:

Has any construction contract to which you have been a party been terminated by the owner; have you ever terminated
work on a project prior to its completion for any reason; has any surety which issued a performance bond on your behalf
ever completed the work in its own name or financed such completion on your behalf; has any surety expended any
monies in connection with the contract for which they furnished a bond on your behalf? If the answer to any portion of
this question is “yes”, please furnish details of all such occurrences including name of owner, architect or Owner, and
surety, and name and date of project:

Has any officer or partner of your organization ever been an officer or partner of another organization that had any
construction contract terminated by the owner; terminated work on a project prior to its completion for any reason; had
any surety which issued a performance bond complete the work in its own name or financed such completion; or had
any surety expend any monies in connection with a contract for which they furnished a bond? If the answer to any
portion of this question is “yes”, please furnish details of all such occurrences, including name of owner, architect or
Owner, and surety, and name and date of project.
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7. List projects, contract amount, percent complete and scheduled completion of the construction projects your
organization has in process on this date:

a. Listthe projects competed by your firm within the past 3 years, with the final cost of the project, and project contact
information:

b. List your construction experience in projects similar to this project:

8. List name and construction experience of the principals in your organization, including officers:
9. List the states and categories of construction in which your organization is legally qualified to do business:
10. List name, address, and telephone number of an individual who represents each of the following and who may be

contacted for a financial reference:

a. A surety:

b. A bank:

CREDIT AVAILABLE: $

c. A major material supplier:
Dated this day of 20
Bidder:
(Print or Type Name of Bidder)
By:
Title:

Seal of Corporation
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CITY OF GALLUP
SUBCONTRACTOR LISTING (IF APPLICABLE)
Formal Bid No. 2006

The subcontractor listing threshold for this project is $5,000, and attached to the bid in compliance with 13-4-32 thru 13-4-43

nmsa 1978, together with the city or county location of their place of business listed. The following subcontractors will work
on the construction of the project if my proposal is accepted. List only one entry for each category of work as defined by
contractor.

Bidder represents that he is licensed and qualified to perform 100% of the category of work for which no subcontractor is
listed. D.w.s. Registration number required if amount of work exceeds $60,000.

Company Name:

Company Name:

Address: Address:

City/County: State: City/County: State:
Work to be Performed: Work to be Performed:

Amount ($): Amount ($):

License No.: License No.:

DWS Registration No. DWS Registration No.

Company Name: Company Name:

Address: Address:

City/County: State: City/County: State:
Work to be Performed: Work to be Performed:

Amount ($): Amount ($):

License No.: License No.:

DWS Registration No. DWS Registration No.

Company Name: Company Name:

Address: Address:

City/County: State: City/County: State:
Work to be Performed: Work to be Performed:

Amount ($): Amount ($):

License No.: License No.:

DWS Registration No. DWS Registration No.

Company Name: Company Name:

Address: Address:

City/County: State: City/County: State:
Work to be Performed: Work to be Performed:

Amount ($): Amount ($):

License No.: License No.:

DWS Registration No.

DWS Registration No.

-No Contractor whose Proposal is accepted shall permit any subcontract to be voluntarily assigned or transferred or allow it to be performed by

anyone other than the original subcontractor listed in the original Proposal without the consent of the using agency.

-No Contractor whose Proposal is accepted, other than in the performance of change orders causing changes or deviations from the original
contract, shall sublet or subcontract any portion of the work in excess of the listing threshold as to which his original Proposal did not designate
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a Subcontractor unless:

(1) the Contractor fails to receive a Proposal from a category of work. Under such circumstances, the contractor may subcontract. The
Contractor shall designate on the listing form that no Proposal was received or;

(2) the Contractor fails to receive more than one Proposal for a category of work. Under such circumstances, the Contractor may
subcontract. The Contractor shall state on the listing form that only one Subcontractor’s Proposal was received, together with the name of
the Subcontractor. This designation shall not occur more than one time on the Subcontractor list.

ADDITIONAL COPIES MAY BE MADE IF NECESSARY
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CITY OF GALLUP

PROPOSAL FORM FOR CONTRACT
Formal Bid No. 2006

Project: REMOVAL AND REPLACEMENT OF ELECTRICAL PEDESTALS-CITY OF GALLUP, RED
ROCK PARK

Proposal of (hereinafter called the bidder), a corporation, organized
and existing under the laws of the State of New Mexico, a partnership or an individual doing business as

to the City of Gallup (hereinafter called the Owner).

The bidder in compliance with your invitation for bids for the above-named project, has examined bidding documents
and the site of the proposed work, and being familiar with all of the existing building and conditions surrounding the
construction of the proposed project, including the availability of materials and supplies and to construct the project in
accordance with the contract documents within the time set forth and at the prices stated below. These prices are to
cover all expenses incurred in performing the work required under the contract documents, of which this proposal is a
part, including any applicable building permit or other fees.

Bid Security: Shall be submitted with the bid and made payable to the owner in the amount of five percent (5%) of the
bid sum. Security shall be by cash, certified or cashiers’ check or a bid bond prepared on a form acceptable to the
owner, issued by a surety licensed to do business in the state where the project is located. The Owner will retain these
securities for 45 days or until a contract has been entered into, whichever is shorter. Should the low bidder refuse to
enter into a contract, the owner will retain his security as liquidated damages, not as a penalty. If the lowest bidder fails
to enter into a contract, then the next lowest bidder will be considered as the lowest bidder.

Performance and Payment Bond: In addition, the successful bidder shall execute a performance bond and a payment
bond each with a corporate surety authorized to do business in the State of New Mexico and said surety to be approved
in Federal Circular 570 as published by the U.S. Treasury Department, each in the sum of 100% of the total bid price,
within Fifteen (15) days of Notice of Award.

Liquidated Damages: Liquidated damages in the amount of $100 per day shall be assessed for every calendar
day past the stated completion date.

Taxes: The proposal total shall exclude all applicable taxes. The City will pay any taxes due on the contract based
upon billing submitted by the contractor, at the applicable tax rate. Taxes shall be shown as a separate amount on any
billing or request for payment.

Bidder hereby agrees to commence work under this contract on the date specified in the Notice to Proceed. Bidder shall
provide a certificate of insurance in compliance with the State of New Mexico Construction Industries Division rules
and regulation and the terms of this bid. If required by law, bidder shall provide evidence of Workmen’s
Compensation Insurance

Wages will be paid in accordance with the State of New Mexico wage rates as required by statute.
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ADDENDA: BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS:

Initials
AMENDMENT No. 1: Date
AMENDMENT No. 2: Date
AMENDMENT No. 3: Date
AMENDMENT No. 4: Date
AMENDMENT No. 5: Date
AMENDMENT No. 6: Date

FAILURE TO ACKNOWLEDGE RECEIPT AS PROVIDED ABOVE MAY BE SUFFICIENT GROUNDS FOR
DISQUALIFICATION OF THE BIDDER AND REJECTION OF HIS PROPOSAL. IT SHALL BE THE
CONTRACTOR’S RESPONSIBILITY TO BECOME FULLY ADVISED OF ALL ADDENDA PRIOR TO
SUBMITTING A BID.

Bidder’s Checklist of Required Documents

-BIDDER’S QUALIFICATION STATEMENT, PAGES 17-18

-SUBCONTRACTOR’S LISTING (1 PAGE, ATTACH ADDITIONAL PAGES IF NEEDED), PAGE 19

-PROPOSAL FORM FOR CONTRACT (2 PAGES), PAGES 20-21

-PRICE PROPOSAL FORMS, PAGE 22

-BID BOND (5%) (2 PAGES), 23-24

-BIDDERS MUST INCLUDE A COPY OF NEW MEXICO RESIDENT CONTRACTORS
CERTIFICATE OR NEW MEXICO RESIDENT VETERAN CONTRACTORS CERTIFICATE (IF
APPLICABLE, TO QUALIFY FOR APPLICATION OF STATE PREFERENCE TO THE BID)

-ACKNOWLEDGE RECEIPTS OF AMENDMENTS (IF ANY), PAGE 21
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gEW Mexico LABOR RELATIONS DIVISION WWW.DWS.STATE.NM.
epartment of

WOﬁA’FOﬁC[ 401 Broadway NE 226 South Alameda Blvd 1596 Pacheco St, Suite 103
Albuquerque, NM 87102 Las Cruces, NM 88005 Santa Fe, NM 87505
SOLUSIONS Phone: 505-841-4400 Phone: 575-524-6195 Phone: 505-827-6817
Fax: 505-841-4424 Fax: 575-524-6194 Fax: 505-827-9676

Wage Decision Approval Summary

1) Project Title: Indian Hills Park Electrical and Lighting System Improvements
Requested Date: 12/17/2019

Approved Date: 12/18/2019

Approved Wage Decision Number: MC-19-2306-A

Wage Decision Expiration Date for Bids: 04/16/2020

2) Physical Location of Jobsite for Project:
Job Site Address: 3706 Churchrock Street
Job Site City: Gallup

Job Site County: McKinley

3) Contracting Agency Name (Department or Bureau): City of Gallup
Contracting Agency Contact's Name: Frances Rodriguez
Contracting Agency Contact's Phone: (505) 863-1334 Ext.

4) Estimated Contract Award Date: 02/01/2019

5) Estimated total project cost: $343,000.00

a. Are any federal funds involved?: No

b. Does this project involve a building?: No

c. Is this part of a larger plan for construction on or appurtenant to the property that is subject to this
project?: No

d. Are there any other Public Works Wage Decisions related to this project?: No

e. What is the ultimate purpose or functional use of the construction once it is completed?: Improve
lighting for existing recreational baseballfield

Classification Type
and Cost Total
Highway/Utilities (A)
Cost: $343,000.00

Description

DEMOLITION AND REPLACEMENT OF EXISTING SPORTS
LIGHT FIXTURES, CABLE AND CONDUIT AND ASSOCIATED
ELECTRICAL TRANSFORMERS

90


http://www.dws.state.nm/

TYPE "A" - STREET, HIGHWAY, UTILITY & LIGHT

Effective January 1, 2019

OWNERING

Trade Classification Base Fringe
Bricklayer/Blocklayer/Stonemason 23.78 9.08
Carpenter/Lather 24.08 10.84
Cement Mason 17.42 6.61
Ironworker 26.50 16.20
Painter (Brush/Roller/Spray) 17.00 6.78
Plumber/Pipefitter 29.45 12.37
Electricians (outside)

Groundman 22.81 11.93
Equipment Operator 32.73 14.51
Lineman/Wireman or Tech 38.51 16.02
Cable Splicer 42.36 17.01
Laborers
Group | 11.81 5.88
Group Il 12.11 5.88
Group Il 12.51 5.88
Group IV 12.76 5.88
Operators
Group | 18.60 5.94
Group Il 19.52 5.94
Group Il 19.62 5.94
Group IV 19.73 5.94
Group V 19.83 5.94
Group VI 20.01 5.94
Group VI 20.17 5.94
Group VI 20.46 5.94
Group IX 27.88 5.94
Group X 31.10 5.94
Truck Drivers
Group | 16.15 7.52
Group Il 16.15 7.52
Group Il 16.15 7.52
Group IV 16.15 7.52
Group V 16.15 7.52
Group VI 16.15 7.52
Group VI 16.15 7.52
Group VI 16.21 7.52
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Group IX

18.15

7.52

NOTE: All contractors are required to pay SUBSISTENCE, ZONE AND INCENTIVE PAY according to the particular
trade. Details are located in a PDF attachment at WWW.DWS.STATE.NM.US. Search Labor Relations/Labor
Information/Public Works/Prevailing Wage Rates.

BID FORM

Formal Bid 2006

The undersigned declares that the only persons or parties interested in this Bid as
principals are as stated; that the Bid is made without any collusion with other persons,
firms, or corporations; that all the Contract Documents as prepared by CDM Smith Inc.,
6001 Indian School Road NE, Suite 310, Albuquerque, NM 87110 and dated December
2019, have been carefully examined; that the undersigned is fully informed in regard to all
conditions pertaining to the Work and the place where it is to be done, and from them the
undersigned makes this Bid. These prices shall cover all expenses incurred in performing
the Work required under the Contract Documents, of which this Bid Form is a part.

If a Notice of Award accompanied by at least six unsigned copies of the Agreement and
all other applicable Contract Documents is delivered to the undersigned within thirty
days, excluding Saturdays, Sundays, and legal holidays, after the actual date of the
opening of the Bids, the undersigned will within fifteen days, excluding Saturdays,
Sundays, and legal holidays, after the date of receipt of such notification, execute and
return all copies of the Agreement and all other applicable Contract Documents to
OWNER. The premiums for all Bonds required shall be paid by CONTRACTOR and
shall be included in the Contract Price. The undersigned Bidder further agrees that the
Bid Security accompanying this Bid shall become the property of OWNER if the Bidder

fails to execute the Agreement as stated above.

The undersigned hereby agrees that the Contract Time shall commence thirty days following
the Effective Date of the Agreement, and to fully complete the Work within [90] Calendar

Days and in accordance with the terms as stated in the Agreement.

B1D SCHEDULE

TITLE: INDIAN HILLS PARK ELECTRICAL AND LIGHTING
IMPROVEMENTS
BIDDER'S ESTIMATE
'L'(E)M DESCRIPTION UNITS Eﬂ
: Q UNITCOST | TOTAL COST
. MOBILIZATION, DEMOBILIZATION, s ) $ s
AND PROJECT ADMINISTRATION
2 DEMOLITION LS 1
SITE ELECTRICAL DISTRIBUTION
3 (CABLE AND CONDUIT) LS ! 3 $
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4 50 KVA TRANSFORMER EA 1 $ $

5 LIGHTING PANEL EA 1 $ $
6 LIGHTING CONTACTOR EA 1 $ $
7 SITE AND PARKING LIGHT FIXTURES EA 1 $ $

TOTAL BID AMOUNT, ITEMS 1 through 7
(EXCLUDING APPLICABLE NMGRT¥)

The undersigned hereby agrees that the Contract Time shall commence thirty days following the
Effective Date of the Agreement and to fully complete the Work within [90] Calendar Days and
in accordance with the terms as stated in the Agreement. The undersigned further agrees to pay
OWNER, as liquidated damages, $1,000 per day for each calendar day beyond the Contract Time
Limit or extension thereof that the Work remains incomplete, in accordance with the terms of the
Agreement.

The undersigned acknowledges receipt of addenda numbered:

In accordance with the above understanding, the undersigned proposes to perform the Work,
furnish all materials and complete the Work in its entirety in the manner and under the conditions
required for the Contract Price of $

amount in words (excluding NMGRT*¥*)

*NOTE: In compliance with Section 13-1-108 NMSA of the Procurement Code: Contracts solicited by competitive sealed bids
shall require that the bid amount exclude the applicable gross receipts tax (NMGRT) or applicable local option tax, but the
contracting agency shall be required to pay the applicable tax included any increase in the applicable tax becoming effective

after the date the contract is entered into.

The undersigned agrees that extra work, if any, will be performed in accordance with Article
10 of the Conditions of the Contract and will be paid for in accordance with the Conditions of
the Contract.

Amounts shall be shown in both words and figures, where indicated. In case of discrepancy, the
amount shown in words will govern.

The above prices shall include all labor, materials, bailing, shoring, removal, overhead, profit,
insurance and incidentals required to complete the Work.
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The names and residences of all persons and parties interested in the foregoing Bid as principals
are as follows:

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with
all other elements of labor employed or to be employed on the work.
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The undersigned hereby certifies under the penalties of perjury that this bid is in all respects
bona fide, fair and made without collusion or fraud with any other person. As used in this
section, the word "person™ shall mean any natural person, joint venture, partnership,

corporation, or other business or legal entity.

SUBMITTED BY: Business Name

SIGNED By:

Authorized Signature

Title

City, State, Zip

D.W.S. Registration No.

BID BOND

BIDDER (Name and Address):

Name Printed or Typed

Date

Address
Phone & Fax Number

Email Address

N.M. Contractor's License No.

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):
City of Gallup

110 West Aztec Ave., PO Box 1270

Gallup, NM
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BID
BID DUE DATE:
PROJECT (Brief Description Including Location):

BOND
BOND NUMBER:

DATE (Not later than Bid due date):

PENAL SUM

(Words) (Figures)

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to the terms printed on the
reserve side hereof, do each cause this Bid Bond to be duly executed on its behalf by its authorized officer, agent, or
representative.

BIDDER SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title
(Attach Power of Attorney
Attest: Attest:
Signature and Title Signature and Title
Note: (1) Above addresses are to be used for giving required notice.
(2) Any singular reference to Bidder, Surety, OWNER or other party shall be considered plural where
applicable.
1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and

assigns to pay to OWNER upon default of Bidder the penal sum set forth on the face of this Bond.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the bidding
Documents (or any extension thereof agreed to in writing by OWNER) the executed Agreement required by
the Bidding Documents and any performance and payment Bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 OWNER accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents
(or any extension thereof agreed to in writing by OWNER) the executed Agreement required by the
Bidding Documents and any performance and payment Bonds required by the Bidding Documents, or

3.2 All Bids are rejected by OWNER, or

3.3 OWNER fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when
required by paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default by Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from OWNER, which notice will be given with
reasonable promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by OWNER and Bidder, provided that the total time for issuing Notice of Award
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10.

11.

including extensions shall not in the aggregate exceed 120 days from Bid due date without Surety’s written
consent.

No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due
date.

Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the
state in which the Project is located.

Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown
on the face of this Bond. Such notices may be sent by personal delivery, commercial courier or by United States
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective
upon receipt by the party concerned.

Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority
of the officer, agent or representative who executed this Bond on behalf of Surety to execute, seal and deliver
such Bond and bind the Surety thereby.

This Bond is intended to conform to all applicable statutory requirements. Any applicable requirements of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

The term “Bid” as used herein includes a Bid, offer or proposal as applicable.
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AGREEMENT

THIS AGREEMENT made as of the day of in the year 20___ by and

between

hereinafter called OWNER and

with legal address and principal place of business at

hereinafter called CONTRACTOR. OWNER

and CONTRACTOR in consideration of the mutual covenants hereinafter set forth, agree as
follows:

ARTICLE 1. WORK

1.1  CONTRACTOR shall perform the Work as specified or indicated in the Contract
Documents. The Work is as described in SECTION 01010.

ARTICLE 2. OWNER

2.1  The Project has been designed by CDM Smith Inc., who will act as OWNER in
connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 3. CONTRACT TIME

3.1 Time to Substantial Completion shall be Calendar Days commencing the
Effective Date of this Agreement. Final Completion is 30 Calendar Days from
Substantial Completion.

3.2 CONTRACTOR agrees that the Work shall be prosecuted regularly, diligently and
uninterruptedly and at such rate of progress as will insure Final Completion thereof
within the Contract Time stated above. It is expressly understood and agreed, by and
between CONTRACTOR and OWNER that the Contract Time is reasonable for the
completion of the Work, taking into consideration the average climatic range and
usual industrial conditions prevailing in this locality.

ARTICLE 4. CONTRACT PRICE

4.1 OWNER will pay CONTRACTOR for performance of the Work in accordance with the
Contract Documents in current funds at the Contract Price agreed upon in the
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CONTRACTOR's Bid Form attached to this Agreement.

ARTICLE 5. APPLICATIONS FORPAYMENT

5.1

CONTRACTOR shall submit Applications for Payment in accordance with Article
14 of the Conditions of the Contract. Applications for Payment will be processed by
OWNER as provided in the Conditions of the Contract.

ARTICLE 6. PROGRESS AND FINAL PAYMENTS

6.1

6.2

6.3

OWNER will make progress payments on account of the Contract Price on the basis of
CONTRACTOR's Applications for Payment as recommended by OWNER and
approved by the OWNER and FUNDING AGENCY, monthly during construction as
provided below. All progress payments will be on the basis of the progress of the Work
measured by the schedule of values provided for in Paragraph 14.01. of the Conditions
of the Contract.

Prior to Substantial Completion, progress payments will be in an amount equal to 100
percent of the value of the Work completed and 100 percent of the value of materials
and equipment not incorporated in the Work but delivered and suitably stored, less, in
each case, the aggregate of payments previously made.

Upon final inspection and acceptance of the Work, in accordance with Paragraph
14.07 of the Conditions of the Contract, OWNER will pay the remainder of the
Contract Price as recommended by OWNER and approved by the OWNER and
FUNDING AGENCY.

ARTICLE 7. LIQUIDATED DAMAGES

7.1

7.2

7.3

OWNER and CONTRACTOR recognize that time is of the essence of this Agreement
and that OWNER will suffer financial loss if the Work is not completed within the
Contract Time specified in Article 3 above, plus any extensions thereof allowed in the
General Conditions. They also recognize the delays, expense and difficulties involved in
proving, in a legal or arbitration proceeding, the actual loss suffered by OWNER if the
Work is not completed on time. Accordingly, instead of requiring any such proof
OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a
penalty) CONTRACTOR shall pay OWNER $1,000 per day for each calendar day of
delay beyond the contract date of Substantial Completion and Final Completion (or as
modified by change order) until the Work is complete.

Provided, that CONTRACTOR shall not be charged with liquidated damages or any
excess cost when the delay in completion of the Work is for reasons included in
Paragraph 12.03. of the General Conditions.

Provided, further, that CONTRACTOR shall, furnish OWNER the required
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notification of such delays in accordance with Paragraph 12.02. of the General
Conditions.

ARTICLE 8. ASSURANCE

8.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract
Documents, Work, locality, and with all local conditions and Federal, State and local
laws, ordinances, rules and regulations that in any manner may affect cost, progress or
performance of the Work.

8.2 CONTRACTOR has studied carefully all reports of investigations and tests of
subsurface and latent physical conditions at the site or otherwise affecting cost,
progress or performance of the Work which were relied upon by OWNER in the
preparation of the Drawings and Specifications.

8.3 CONTRACTOR has made or caused to be made examinations, investigations and
tests and studies of such reports and related data in addition to those referred to in the
above paragraph as CONTRACTOR deems necessary for the performance of the
Work at the Contract Price within the Contract Time and in accordance with the other
terms and conditions of the Contract Documents; and no additional examinations,
investigations, tests, reports or similar data are or will be required for such purposes.

8.4 CONTRACTOR has correlated the results of all such observations, examinations,
investigations, tests, reports and data with the terms and conditions of the Contract
Documents.

8.5 CONTRACTOR has given OWNER written notice of any conflict, error or discrepancy
that CONTRACTOR has discovered in the Contract Documents and the written
resolution thereof by OWNER is acceptable to CONTRACTOR.

8.6 CONTRACTOR agrees that the Contract Documents are sufficient in scope and detail to
indicate and convey understanding of all terms and conditions for performance of the
Work.

ARTICLE 9. CONTRACT DOCUMENTS

9.1 The Contract Documents which comprise the Contract between OWNER and
CONTRACTOR are attached hereto and made a part hereof and consist of the
following:

9.1.1 Invitation To Bid.
9.1.2 Instructions To Bidders.
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9.1.3 Bid Form.

9.1.4 This Agreement.

9.1.5 Performance Bond, Payment Bond, and other required Bonds.

9.1.6  General Conditions, EJCDC Document No. C-700, 2007 edition.

9.1.7 Supplementary Conditions Parts I and II.

9.1.8 Specifications (as listed in Table of Contents), inclusive and dated July 2018.
9.1.9 Drawings (as listed in Sheet Index), inclusive and dated July 2018.

0.1.10 Addenda numbers to , inclusive.

9.1.11 Any modification, including Change Orders, duly delivered after
execution of Agreement.

ARTICLE 10. MISCELLANEOUS

10.1  Terms used in this Agreement which are defined in Article 1 of the Conditions of the
Contract shall have the meanings assigned in the Conditions of the Contract.

10.2  Neither OWNER nor CONTRACTOR shall, without the prior written consent of the
other, assign or sublet in whole or in part any interest under any of the Contract
Documents; and, specifically but without limitation, CONTRACTOR shall not assign
any monies due or to become due without the prior written consent of OWNER. In case
CONTRACTOR assigns all or any part of any monies due or to become due under this
Contract, the instrument of assignment shall contain a clause substantially to the effect
that it is agreed that the right of the assignee in and to any monies due or to become due
to CONTRACTOR shall be subject to prior claims of all persons, firms and corporations
for services rendered or materials supplied for the performance of the Work called for in
this Contract.

10.3 OWNER and CONTRACTOR each binds himself, his partners, successors, assigns and
legal representatives in respect to all covenants, agreements and obligations contained
in the Contract Documents.

10.4  The Contract Documents constitute the entire agreement between OWNER and
CONTRACTOR and may only be altered, amended or repealed by a Modification.
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IN WITNESS WHEREOF, the parties hereto have signed this Agreement in sextuple. Four copies
each have been delivered to OWNER and one copy each to CONTRACTOR and OWNER. All
portions of the Contract Documents have been signed or identified by OWNER and
CONTRACTOR or by OWNER on their behalf.

This Agreement shall become effective on , 20
OWNER CONTRACTOR
BY BY
Signature Signature
Print Name Print Name
Title Title
(CORPORATE SEAL) (CORPORATE SEAL)
Attest: Attest:
Signature Signature
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Print Name Print Name

Title Title

Address for giving notices Address for giving notices

Note: If CONTRACTOR is a corporation, an affidavit giving the principal the right to sign
the Agreement must accompany the executed Agreement.
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PAYMENT BOND
FORMAL BID 2006

KNOW ALL MEN BY THESE PRESENT: That we, the undersigned

hereinafter called “ Principal” and a

corporation authorized under the laws of the State of New Mexico, hereinafter called the Surety, are held and firmly bound unto
the City of Gallup as Obligee, hereinafter called “ OWNER in the penal sum Dollars ($

) in lawful money of the United States, for payment of which sum well and truly to be made, we bind

ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these present.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a written contract with the
Owner, dated the day of ,

20 , a copy of which is hereto attached and made a part thereof for the construction of:

NOW THEREFORE, if the Principal shall promptly make payment to all persons, firms, subcontractors and
corporations furnishing materials for or performing labor in the prosecution of the work provided for in such contract, and any
authorized extension or modification thereof, Including all amounts due for materials, lubricants, oil, gasoline, repairs on
machinery, equipment and tools, consumed or used in connection with the construction of such work whether by subcontractor

or otherwise, then this obligation shall be void; otherwise to remain in full force and effect.

The right to sue on this bond accrues only to the Owner and the parties to whom New Mexico Statutes Annotated, 1978,
13-4-18 through 13-4-20, as amended, grant such right; and any such right shall be exercised only in accordance with the
provisions and limitations of said statutes. Venue upon any suit brought upon this bond shall be in the District Court of McKinley

County, New Mexico.

PROVIDE FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of the contract or to the work to be performed thereunder or the specifications
accompanying the same in any way affect its obligations or this bond, and it does hereby waive notice of any such change,

extension of time, alteration or addition to the terms of the contract or to the work to the specifications.

PROVIDED, FURTHER, that no final settlement between the Owner and the contractor shall abridge the right of any

beneficiary hereunder, whose claim may be unsatisfied.
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IN WITNESS WHEREOF, this instrument is executing in four (4) counterparts, each one of which shall be deemed an

original, this

day of

, 20

ATTEST:

(Principal) Secretary

SEAL

Witness as to Principal

Address

City State

ATTEST:

Zip

(Surety) Secretary

SEAL

Witness as to Surety

Principal

By:

Address:

City

Zip

Surety

By:

Attorney-in-Fact

Address

City State

Zip
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Address

City State Zip

PERFORMANCE BOND
FORMAL BID 2006

KNOW ALL MEN BY THESE PRESENT: That we, the undersigned

hereinafter called “ Principal’ and a

corporation authorized under the laws of the State of New Mexico, hereinafter called the Surety, are held and firmly bound unto

the City of Gallup as Obligee, hereinafter called “ OWNER in the penal sum Dollars ($
) in lawful money of the United States, for payment of which sum well and truly to be made, we bind

ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a written contract with the
Owner, dated the day of :

20 , a copy of which is hereto attached and made a part thereof for the construction of:

NOW THEREFORE, if the Principal shall will, truly and faithfully perform its duties, all the undertakings, covenants, terms,
conditions, and agreements of said contract during the original term thereof, and any extensions thereof which may be granted
by the Owner with or without notice to the Surety, and if he shall satisfy all claims and demands incurred under such contract,
and shall fully indemnify and save harmless the Owner from all costs and damages which it may suffer by reason of failure to
do so, and shall reimburse and repay the Owner all outlay and expense which the Owner may incur in making good any default,
and shall promptly make payment to all persons, firms, subcontractors, and corporations furnishing materials for or performing
labor in the prosecution of the work provided for in such contract, and any authorized extension or modification thereof, including
all amounts due for materials, lubricants, oil, gasoline, repairs on machinery, equipment and tools, consumed or used in
connection with the construction of such work, and all insurance premiums on said work, and for all labor, performed in such
work whether by subcontractor or otherwise, and if the said principal shall for a period of one (1) year from and immediately
following the completion of said contract and acceptance thereof by the Owner guarantee all work performed under the contract
against faulty or defective materials and workmanship at his own expense and at no cost to the Owner, then this obligation shall
be void; otherwise to remain in full force and effect.

Whenever Contractor shall be, and declared by Owner to be in default under the agreement, the Owner having performed
the Owner’s obligations thereunder, the Surety will promptly remedy the default.

PROVIDE FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of the contract or to the work to be performed thereunder or the specifications
accompanying the same in any way affect its obligations or this bond, and it does hereby waive notice of any such change,

extension of time, alteration or addition to the terms of the contract or to the work to the specifications.
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PROVIDED, FURTHER, that no final settlement between the Owner and the contractor shall abridge the right of way

beneficiary hereunder, whose claim may be unsatisfied.
VENUE upon any suit brought upon this bond shall be in the District Court of McKinley County, New Mexico.

IN WITNESS WHEREOQF, this instrument is executing in four (4) counterparts, each one of which shall be deemed an

original, this

day of

, 20

ATTEST:

(Principal) Secretary

SEAL

Witness as to Principal

Address

City State

ATTEST:

Zip

(Surety) Secretary

SEAL

Witness as to Surety

Principal

By:

Address:

City State

Zip

Surety

By:

Attorney-in-Fact

Address

City State

Zip
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Address

City State Zip
NOTICE OF AWARD
Dated:
TO:
(BIDDER)
ADDRESS:

Contract: Indian Hills Park Electrical and Lighting System Improvements
(Insert name of Contract as it appears in the Bidding Documents)

Project: City of Gallup, Indian Hill Park Electrical and Lighting System Improvements

OWNER’s Contract No.  City of Gallup, Formal Bid 2006

You are notified that your Bid dated for the above Contract has been considered.
You are the apparent Successful Bidder and have been awarded a Contract
City of Gallup,

(Indicate total Work, alternates or sections or Work awarded)

The Contract Price of your Contract is

Three (3) copies of each of the proposed Contract Documents (except Drawings) accompany this
Notice of Award.

You must comply with the following conditions precedent within Fifteen (15) days of the date of this
Notice of Award, that is by

1. Deliver to the OWNER 3 fully executed counterparts of the Contract Documents. Each of the
Contract Documents must bear your signature

2. Deliver with the executed Contract Documents the Contract security (Performance and
Payment Bonds) as specified in the General Conditions

3. Before you may start any Work at the Site, the General Conditions provide that you must
deliver to the OWNER (with copies to Owner and other identified additional insured’s)
certificates of insurance with the City named as additional insured which you are required to
purchase and maintain in accordance with the Contract Documents.

4. Before starting work, have or obtain a valid City of Gallup Business License
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5. Furnish a current IRS form W-9 bearing an original signature
6. Furnish a copy of the Statement of Intent to Pay Prevailing Wages from your firm and from

all subcontractors, to the City of Gallup.

Failure to comply with these conditions within the time specified will entitte OWNER to consider your
Bid in default, to annul this Notice of Award and to declare your Bid security forfeited.

Within ten days after you comply with the above conditions, OWNER will return to you one fully
executed counterpart of the Contract Documents.

City of Gallup
(OWNER)

By:

(AUTHORIZED SIGNATURE)

(TITLE)
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NOTICE TO PROCEED

Dated:
TO:
(CONTRACTOR)
ADDRESS:
Contract: Indian Hills Park Electrical and Lighting System Improvements
(Insert name of Contract as it appears in the Bidding Documents)
Project: City of Gallup, Indian Hill Park Electrical and Lighting System Improvements

OWNER’s Contract No. City of Gallup, Formal Bid 2006

You are notified that the Contract Times under the above contract will commence to run on . By that
date, you are to start performing your obligations under the Contract Documents.

Also, before you may start any Work at the Site, you must
(add other requirements)

110



By:

(OWNER)

(AUTHORIZED SIGNATURE)

(TITLE)
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